



PROJECT SPECIAL PROVISIONS
Utility Construction

All proposed utility construction shall meet the applicable requirements of the NC Department of Transportation's "Standard Specifications for Roads and Structures-Metric" dated July 2006. Division 15 of the Standard Specifications is revised as follows:

Page 15-1, 1500-2, Paragraph 2

Provide access for Department personnel and the owner's representatives to all phases of construction. Notify Department personnel and the utility owner two weeks prior to commencement of any work and one week prior to service interruption. Keep utility owner's representatives informed of work progress and provide opportunity for inspection of construction and testing. The water lines on this project belong to Wayne Water District and Fork Township Sanitary District. The contact person for Wayne Water District is Mr. Joey Threewitts who can be reached at 919.731.2310. The contact person for Fork Township Sanitary District is Mr. Tony McCabe who can be reached at 919.736.2551. The sewer lines are owned by the City of Goldsboro and the Town of Fremont. The contact person for the City of Goldsboro is Mr. Terry Gallimore who can be reached at 919.580.4340. The contact person for the Town of Fremont is Mr. Kerry McDuffie who can be contacted at 919.242.5151. Any work on these lines must be coordinated through the Engineer and the utility owner before beginning.

PROJECT SPECIAL PROVISIONS
Utility

UTILITIES BY OTHERS

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Progress Energy – Power (Distribution)
- B) Progress Energy – Power (Transmission)
- C) AT&T - Telephone
- D) Embarq – Telephone
- E) Piedmont Gas
- F) Time Warner - CATV

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A) Progress Energy - Power (Distribution)
 - 1) See Utilities by Others Plans.
 - 2) Progress Energy will be complete with all relocations of their power distribution facilities by August 1, 2008.
- B) Progress Energy – Power (Transmission)
 - 1) See Utilities by Others Plans.
 - 2) Progress Energy will be completed with the relocation of their Power Transmission facilities by July 1, 2008.
- C) AT&T – Telephone
 - 1) See Utilities by Others Plans.

- 2) All aerial telephone lines will be in joint use with Progress Energy. The contractor shall allow AT&T three months after Progress Energy has completed their power line relocations to install their proposed aerial telephone lines.

D) Embarq – Telephone

- 1) See Utilities by Others Plans.
- 2) New buried Fiber Optic cable will be installed Northwest of line –Y8- from Station 12+70 to Station 19+90 replacing the existing aerial Fiber Optic cable.

E) Piedmont Gas

- 1) See Utilities by Others Plans.
- 2) Piedmont Gas will install a new gas transmission line parallel to the existing gas transmission line crossing lines –Y2-, -Y2LPD-, -L-, and –Y2RPA-.
- 3) Existing non-transmission gas lines throughout project will remain in place to be adjusted as necessary.

F) Time Warner - CATV

- 1) See Utilities by Others Plans.
- 2) All aerial CATV lines will be in joint use with Progress Energy. The contractor shall allow Time Warner one month after Progress Energy has completed their power line relocations to install their proposed aerial CATV lines

NOTE: All other utilities will remain in place and will be adjusted as necessary.