



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE
GOVERNOR

EUGENE A. CONTI, JR.
SECRETARY

September 10, 2010

Addendum No. 1

RE: Contract ID C201877

WBS # 34538.3.5

F. A. # STPNHF-17(74)

Craven County (R-3403AA)

US-17 From Mills Street In Bridgeton To Norfolk and Southern Railroad

September 21, 2010 Letting

To Whom It May Concern:

Reference is made to the proposal furnished to you on this project.

The following revisions have been made to the Proposal:

On Page No. 1 the completion date within the project special provision entitled "Contract Time and Liquidated Damages" has been revised. Please void Page No. 1 in your proposal and staple the revised Page No. 1 thereto.

On Page No. 96 the project special provision entitled "Utility Conflicts" has been revised to correct the information for "Progress Energy". Please void Page No. 96 in your proposal and staple the revised Page No. 96 thereto.

Sincerely,

R. A. Garris, PE
Contract Officer

RAG/jag
Attachments

cc: Mr. Jon Nance, PE
Mr. Ron Hancock, PE
Mr. C.E. Lassiter, PE
Ms. D. M. Barbour, PE
Mr. Art McMillan, PE
Mr. J. V. Barbour, PE
Ms. Marsha Sample
Project File (2)

Mr. R.E. Davenport, PE
Ms. Natalie Roskam, PE
Mr. Larry Strickland
Ms. Penny Higgins
Ms. Jaci Kincaid
Mr. Ronnie Higgins
Ms. Lori Strickland

MAILING ADDRESS:
NC DEPARTMENT OF TRANSPORTATION
CONTRACT STANDARDS AND DEVELOPMENT UNIT
1591 MAIL SERVICE CENTER
RALEIGH NC 27699-1591

TELEPHONE: 919-250-4128
FAX: 919-250-4119
WEBSITE: WWW.NCDOT.ORG

LOCATION:
CENTURY CENTER COMPLEX
ENTRANCE B-2
1020 BIRCH RIDGE DRIVE
RALEIGH NC 27610

PROJECT SPECIAL PROVISIONS

GENERAL

CONTRACT TIME AND LIQUIDATED DAMAGES:

(7-20-99) (Rev. 12-18-07)

SPI G04

The date of availability for this contract is **November 1, 2010**, except that work in jurisdictional waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and the Contractor is held as stipulated in the permits contained elsewhere in this proposal. This delay in availability has been considered in determining the contract time for this project.

The completion date for this contract is **November 1, 2012**.

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of the work to be completed by the completion date and/or intermediate contract times stated in the contract. The acceptable completion of the observation periods that extend beyond the final completion date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are **Eight Hundred Dollars (\$800.00)** per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:

(2-20-07)

SPI G14 A

The Contractor shall complete the required work of installing, maintaining, and removing the traffic control devices for lane closures and restoring traffic to a 2-lane, 2-way traffic pattern. The Contractor shall not close or narrow a lane of traffic on **-L- (US -17)** during the following time restrictions:

DAY AND TIME RESTRICTIONS

Monday through Friday from 6:30A.M. to 8:30 A.M.

and

Monday through Friday 4:00 P.M. to 7:00 P.M.

In addition, the Contractor shall not close or narrow a lane of traffic on **-L- (US 17)**, detain and/or alter the traffic flow on or during holidays, holiday weekends, special events, or any other time when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For **unexpected occurrence** that creates unusually high traffic volumes, as directed by the Engineer.

PROJECT SPECIAL PROVISIONS
Utility By Others

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. PROGRESS ENERGY-POWER
- B. CENTURY LINK- TELEPHONE
- C. SUDDEN LINK-CABLE

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. Progress Energy

The Contractor's attention is directed to the fact that Progress Energy has conflicts within the project limits. The primary conflicts are shown on plan sheet UO-4. Progress Energy will complete temporary work that will permit construction access by March 1, 2011. During this temporary phase, the Contractor will be required to work around several poles that may be in conflict with construction. Permanent work to completely clear Progress Energy conflicts will be completed by June 15, 2011.

See "Utility By Others Plans" for utility conflicts.

Contact: Warren Chadwick: office-(910) 256-7288; cell (910)520-9541

B. Century Link

Century Link will need 2 weeks notice prior to completion of clearing and grubbing and 8 weeks to complete their facility relocation.

See "Utility By Others Plans" for utility conflicts.

Contact: Rod Medlin (252) 413 7711

C. Sudden Link

Sudden Link will need 2 weeks notice prior to completion of clearing and grubbing and 8 weeks to complete their facility relocation.

See "Utility By Others Plans" for utility conflicts.

Contact: Melvin Hart (252) 948-3363