

PROJECT SPECIAL PROVISIONS

Utilities by Others

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Progress Energy Carolinas, Inc. – Power
- B. DukeNet Communications - Telephone
- C. Time Warner Cable – Cable Television
- D. AT&T – Telephone

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A. Progress Energy Carolinas, Inc. – Power
 - 1. See Utilities by Others plans for details. Contact: Mr. J.B. Jones at (919) 481-6153.
- B. DukeNet Communications - Telephone
 - 1. See Utilities by Others plans for details. Contact: Mr. Herman Fuller at (919) 801-3390.
- C. Time Warner Cable – Cable Television
 - 1. Buried cable to be adjusted as necessary for drainage installation. (Station 11+10 through station 12+35 right of –L- SBL, See Roadway Sheet 4). TWC shall require a three (3) day notice and one (1) day to complete the installation. Contact: Mr. Herb Boyd at (919) 632-6500.
- D. AT&T – Telephone
 - 1. Buried fiber optic conduit (duct bank) to be adjusted as necessary for drainage installation. (Station 11+10 through station 12+35 right of –L- SBL, See Roadway Sheet 4). AT&T shall require a five (5) day notice and two (2) weeks to complete the installation. Contact: Mr. Billy Griner at (919) 785-2811.