



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

NICHOLAS J. TENNYSON
SECRETARY

September 3, 2015

Addendum No. 1

RE: Contract ID C203594

WBS # 34518.3.7

State Funded

Ashe County (R-2915B) Proposal No. 2

US-221 From SR-1003(Idlewood Road) To North of South
Fork New River

September 15, 2015 Letting

To Whom It May Concern:

The Date of Availability and Completion Date for this project have been re-evaluated due to the below noted revised Delays of Entries, as well as the revised Utility by Others Special Provision. Re-evaluation revealed that no change will be necessary to either the Date of Availability or Completion Date.

Reference is made to the proposal form furnished to you on this project.

The following revisions have been made to the proposal:

Page No.	Revisions
Proposal Cover	Note added that reads "Includes Addendum No. 1 Dated September 3, 2015".
G-6	Revised listing of parcels and some dates in the project special provision entitled "Delay In Right Of Entry"
UbO-1	Revised dates for some utility relocations in the project special provision entitled "Utilities By Others"

Please void the above listed pages in your proposal and staple the revised pages thereto.

MAILING ADDRESS:
NC DEPARTMENT OF TRANSPORTATION
CONTRACT STANDARDS AND DEVELOPMENT UNIT
1591 MAIL SERVICE CENTER
RALEIGH NC 27699-1591

TELEPHONE: 919-707-6900
FAX: 919-250-4119

WEBSITE: www.ncdot.gov

LOCATION:
CENTURY CENTER COMPLEX
ENTRANCE B-2
1020 BIRCH RIDGE DRIVE
RALEIGH NC 27610

C203594

R-2519B
Ashe County

The contract will be prepared accordingly.

Sincerely,

A handwritten signature in black ink, appearing to read "R. A. Garris", enclosed within a rectangular box. The signature is written in a cursive style.

R. A. Garris, PE
Contract Officer

RAG/jag
Attachments

cc: Mr. Ron Hancock, PE
Mr. Mike Pettyjohn, PE
Ms. D. M. Barbour, PE
Mr. Rodger Rochelle, PE
Mr. Mike Gwyn
Ms. Marsha Sample
Ms. Lori Strickland
Project File (2)

Mr. Ray Arnold, PE
Ms. Theresa Canales, PE
Mr. Tom Childrey
Mr. R.E. Davenport, PE
Mr. Ken Kennedy, PE
Ms. Jaci Kincaid

STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

INCLUDES ADDENDUM No. 1 DATED 09-03-15

DATE AND TIME OF BID OPENING: **SEPTEMBER 15, 2015 AT 2:00 PM**

CONTRACT ID C203594
WBS 34518.3.7

FEDERAL-AID NO. STATE FUNDED

COUNTY ASHE

T.I.P. NO. R-2915B

MILES 1.769

ROUTE NO. US 221

LOCATION US-221 FROM SR-1003 (IDLEWOOD RD) TO NORTH OF SOUTH FORK
NEW RIVER.

TYPE OF WORK GRADING, DRAINAGE, PAVING, AND STRUCTURES.

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS \$30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THIS IS A ROADWAY PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED

DELAY IN RIGHT OF ENTRY:

(7-1-95) (Rev. 7-15-14)

108

SPI G22

The Contractor will **not** be allowed right of entry to the following parcel(s) prior to the listed date(s) unless otherwise permitted by the Engineer.

<u>Parcel No.</u>	<u>Property Owner</u>	<u>Date</u>
008	Brice R. Greene & Wife Reta H. Greene	10/30/15
008-S	Toby Outdoor, LLC	10/30/15
011	Richard Terry Green, Etal	9/30/15
011A	Joseph Turrisi	9/30/15
15A	Thornbrook Trees, LLC	9/30/15
016C	Glenn Misinco	9/30/15
017	Catherine Greene	9/30/15
019	Jonathan Roy Collins & Terry Lynn Irish	10/30/15
021	Miller Properties of Ashe, LLC	9/30/15
023	Richard E. Watson & Lisa H. Watson	11/30/15
027	Robert L. Kilby & Joyce T. Kilby	9/30/15
028	Robert L. Kilby & Joyce T. Kilby	9/30/15
029	Lundy Trivette Heirs	10/30/15
031	Jerry Gray Styers & Geraldine Myers Styers	11/30/15
032	Phil A. Templeton & Phyllis Templeton	9/30/15
034	James Cline Church & Ellen Lemly Church	11/30/15
039	Clayton Lemly	10/30/15
039-S	Toby Outdoor, LLC	10/30/15
047	Tracy C. Lemly & Elizabeth C. Lemly	9/30/15
049	Ronald S. Greene & Carlene G. Greene	10/01/15
054	Ronald S. Greene	12/30/15

MAJOR CONTRACT ITEMS:

(2-19-02)

104

SPI G28

The following listed items are the major contract items for this contract (see Article 104-5 of the *2012 Standard Specifications*):

Line #	Description
6	Unclassified Excavation

PROJECT SPECIAL PROVISIONS

Utilities by Others



General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Blue Ridge EMC – Distribution Power
- B) Skyline – Telephone

The utility conflicts will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be performed by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the 2012 Standard Specifications for Roads and Structures.

Utilities Requiring Adjustments:

- A) Blue Ridge EMC – Distribution Power
Mr. Hoss Prestwood
(828) 493-3196
hoss.prestwood@blueridgeemc.com

1. See "Utilities By Others Plans" for utility conflicts
2. Blue Ridge EMC will begin their relocation work prior to November 1, 2015 and complete all installation by May 1, 2016 except from station 170+00 to 200+00.
3. Blue Ridge EMC will require the final clearing and grading to be completed from station 170+00 to 200+00 before relocated to their existing facilities to their permanent location. They will require 3 weeks notice and 3 months to complete the relocation in this area.

- B) Skyline Telephone – Telephone
Eric Holt
(336) 876-6591
eric.holt@skyline.org

1. See "Utilities By Others Plans" for utility conflict
2. Skyline's underground cables and (remote site at station 160+00) will remain in place until all of Blue Ridge EMC's relocation work is complete. They will then attach to Blue Ridge EMC's poles and will require 3 weeks notice and 6 months to complete their work.