



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY
GOVERNOR

LYNDO TIPPETT
SECRETARY

October 8, 2008

Addendum No. 1

RE: Contract ID: C201371

WBS# 34438.3.3

Richmond, Moore Counties (R-2502A, R-2502B)

US-1 From South of SR-1001 (Marston Rd) To
Existing 4-Lanes North of Moore County Line

October 21, 2008 Letting

To Whom It May Concern:

Reference is made to the proposal form recently furnished to you on this project.

On Page Nos. 73 thru 75, the dates for utility relocations within the project special provision entitled "Utility By Others" have been revised. Please void Page Nos. 73 thru 75 in your proposal and staple the revised Page Nos. 73 thru 75 thereto. The project completion date has been re-evaluated in consideration of the revised Utility By Others provision and it has been determined that no change will be made.

On Page No. 7 and 8 of the new Item Sheets, by copy of this addendum, the quantity for the following two pay items is hereby reduced: "122-4490000000-E-1170 Portable Concrete Barrier (Anchored)" (Old Quantity=12,610 LF, New Quantity=100 LF) and "123-4505000000-E-1170 Reset Portable Concrete Barrier (Anchored)" (Old Quantity=710 LF, New Quantity=100 LF). The Contractor's bid price must be based on these revised pay item quantities. The contract will be prepared accordingly.

On Page No. 13 of the new Item Sheets, by copy of this addendum, the following two new pay items are hereby added: "242-4485000000-E-1170 Portable Concrete Barrier" (Quantity= 12,610 LF) and "243-4500000000-E-1170 Reset Portable Concrete Barrier" (Quantity=710 LF). The Contractor's bid price must include these two new pay items. The contract will be prepared accordingly.

MAILING ADDRESS:
NC DEPARTMENT OF TRANSPORTATION
DESIGN SERVICES UNIT
1591 MAIL SERVICE CENTER

TELEPHONE: 919-250-4128
FAX: 919-250-4119

WEBSITE: WWW.NCDOT.ORG/

LOCATION:
CENTURY CENTER COMPLEX
ENTRANCE B2
1020 BIRCH RIDGE DRIVE

Page 2

Contract ID: C201371

Richmond, Moore Counties (R-2502 A&B)

The Expedite File has been updated to reflect these revisions. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,



R. A. Garris, PE
Contract Officer

RAG/jag
Attachments

cc: Mr. W. S. Varnedoe, PE
Mr. E. C. Powell, PE
Mr. T. Johnson, PE
Ms. D. M. Barbour, PE
Mr. Art McMillan, PE
Mr. J. V. Barbour, PE
Mr. Mark Staley (2)
Project File (2)

Mr. Robert Memory
Mr. R. E. Davenport, Jr., PE
Ms. Norma Smith
Mr. Ronnie Higgins
Mr. Larry Strickland
Ms. Lori Strickland
Ms. Marsha Sample

PROJECT SPECIAL PROVISIONS
Utilities

UTILITY BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Progress Energy
- B. Time Warner CATV
- C. Windstream Communications
- D. AT&T
- E. Verizon Business

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. Progress Energy

- 1. See "Utility By Others Plans" for utility conflicts.
- 2. All facilities will be relocated by May 1, 2009.

B. Time Warner CATV

- 1. See "Utility By Others Plans" for utility conflicts.
- 2. Time Warner CATV will attach to proposed Progress Energy poles throughout the project.
- 3. All facilities will be relocated by August 1, 2009.

C. Windstream Communications

- 1. See "Utility By Others Plans" for utility conflicts.
- 2. All underground and overhead work will be completed by February 1, 2010.

D. AT&T

- 1. See "Utility By Others Plans" for utility conflicts.

2. AT&T will attach to proposed Progress Energy poles from approximate station 33+70 to approximate station 77+00.
3. All underground and overhead work will be completed by October 1, 2009.

E. Verizon Business

1. See "Utility By Others Plans" for utility conflicts.
2. Verizon Business has a fiber optic cable, paralleling the CSX Railroad Tracks, that will be in conflict with the proposed drain pipe at station 179+07, 245 ft to the right. Verizon Business will expose the fiber optic cable so the 30 inch drain pipe can be installed under the cable.
3. Verizon Business requests a 3 week notice and 1 week construction time when the bore and jack installation is ready to begin.

PROJECT SPECIAL PROVISIONS
Utilities

UTILITY BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Progress Energy
- B. Time Warner CATV
- C. Windstream Communications
- D. Department of the Army

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A. Progress Energy
 - 1. See "Utility By Others Plans" for utility conflicts.
 - 2. All facilities will be relocated by May 1, 2009.
- B. Time Warner CATV
 - 1. See "Utility By Others Plans" for utility conflicts.
 - 2. Time Warner CATV will attach to proposed Progress Energy poles throughout the project.
 - 3. All facilities will be relocated by August 1, 2009.
- C. Windstream Communications
 - 1. See "Utility By Others Plans" for utility conflicts.
 - 2. All underground and overhead work will be completed by February 1, 2010.
- D. Department of the Army
 - 1. See "Utility By Others Plans" for utility conflicts.
 - 2. All work will be completed by May 31, 2010