

April 28, 2009

PROJECT: W-5001  
COUNTY: Cumberland

PROJECT SPECIAL PROVISIONS

Utilities

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Palmetto Net
- B. Progress Energy
- C. Embarq
- D. Time Warner

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners prior to the availability date of this project to the Contractor.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities requiring Adjustment:

- A. Palmetto Net
  - 1. Fiber optic cable will be lowered along Wade Stedman Road left of Survey Station 14+55 (Y3).
  - 2. Work to be completed prior to availability date.
- B. Progress Energy
  - 1. Overhead conductor crossing Line "L" at Survey Station 133+60 to be raised in place.
  - 2. Work to be completed prior to availability date.

C. Embarq

1. Fiber optic cable will be lowered along Wade Stedman Road left of Survey Station 14+55 (Y3).
2. Pedestals along US 13 will be relocated to proposed right of way where necessary prior to availability date.

D. Time Warner

1. Time Warner has aerial conflicts at Y1 and Y2. Aerial cable will be removed after a new buried cable has been installed right of Line "L" Survey Station 133+00 to Survey Station 137+50 and Survey Station 174+30 to Survey Station 177+00.
2. Work to be completed by availability date.