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DRUMS (35' SPACING)

309+85± -L-

307+50± -L-

NEXT LEFT
42'' X 12''

SP-4L

AHEAD
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W20-3

48" x 48"

313+00± -L-

44+93± -Y4-

R11-4

60'' x 30''

ROAD CLOSED

TO

THRU TRAFFIC

TYPE III BARRICADE

DRUMS (35' SPACING)

DRUMS (35' SPACING)

DRUMS (35' SPACING)

DRUMS (25' SPACING)

DRUMS (25' SPACING)

NATHAN GARLAND RD

PRIOR TO REOPENING

COVER/REMOVE SIGNS

MARKING SCHEDULE

MARKING LAYOUT AND FINAL PAVEMENT

FOR NATHAN GARLAND RD FINAL PAVEMENT

SEE FINAL PAVEMENT MARKING PLANS 

MARKING SCHEDULE

MARKING LAYOUT AND FINAL PAVEMENT

FOR NATHAN GARLAND RD FINAL PAVEMENT

SEE FINAL PAVEMENT MARKING PLANS 
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REALIGN DRIVEWAY AS

PROPOSED CONSTRUCTION (ABC)

-L- STA 290+80± TO STA 292+85±, LT
PROP. RETAINING WALL #9

PROPOSED CONSTRUCTION

PHASE 1, STEP 1

AS NEEDED FOR DRIVEABILITY

WEDGE EXISTING PAVEMENT

AS NEEDED FOR DRIVEABILITY
WEDGE EXISTING PAVEMENT

T1

T1

PAVEMENT
WEDGE EXISTING

W/ SIGN R11-4
TYPE III BARRICADE

SEE INTERMEDIATE CONTRACT AND LIQUIDATED DAMAGES. 

SECTION ARE OPEN AND ACCESSIBLE TO LOCAL TRAFFIC.

ENSURE ALL ROADS AND DRIVEWAYS INSIDE THE CLOSED

DURING THE LIFE OF THE DETOUR, THE CONTRACTOR SHALL

CALENDER DAYS.

THE EXISTING LANDSCAPE IN 120 CONSECUTIVE

RESTORE TRAFFIC TO EXISTING PATTERN AND RE-ESTABLISH

OF THE 20'-11" X 6'-1" ALUMINUM BOX CULVERT AND 

TO ON-SITE DETOUR TRAFFIC DURING THE CONSTRUCTION

THE CONTRACTOR SHALL COMPLETE THE WORK REQUIRED

SEE INTERMEDIATE CONTRACT AND LIQUIDATED DAMAGES. 

SECTION ARE OPEN AND ACCESSIBLE TO LOCAL TRAFFIC.

ENSURE ALL ROADS AND DRIVEWAYS INSIDE THE CLOSED

DURING THE LIFE OF THE DETOUR, THE CONTRACTOR SHALL

CALENDER DAYS.

THE EXISTING LANDSCAPE IN 120 CONSECUTIVE

RESTORE TRAFFIC TO EXISTING PATTERN AND RE-ESTABLISH

OF THE 20'-11" X 6'-1" ALUMINUM BOX CULVERT AND 

TO ON-SITE DETOUR TRAFFIC DURING THE CONSTRUCTION

THE CONTRACTOR SHALL COMPLETE THE WORK REQUIRED

SEE INTERMEDIATE CONTRACT AND LIQUIDATED DAMAGES. 

OPEN AND ACCESSIBLE TO LOCAL TRAFFIC.

DRIVEWAYS INSIDE THE CLOSED SECTION OF NC 143 (-L-) ARE

ROAD), THE CONTRACTOR SHALL ENSURE ALL ROADS AND

WHILE TRAFFIC IS DETOURED ALONG SR 1282 (NATHAN GARLAND

PRIOR TO THE COMPLETION OF THIS INTERMEDIATE CONTRACT TIME.

PERMANENT VEGETATON SEEDING OF SLOPES SHALL BE COMPLETED

DAYS.

TRAFFIC TO EXISTING PATTERN IN 120 CONSECUTIVE CALENDER

20'-11" X 6'-1" ALUMINUM BOX CULVERT AND SHALL RESTORE

REPLACE THE EXISTING BRIDGE OVER SWEETWATER CREEK WITH A

THE CONTRACTOR SHALL COMPLETE ALL WORK REQUIRED TO

T61
W/ SIGN R11-4
TYPE III BARRICADE

SEE INTERMEDIATE CONTRACT AND LIQUIDATED DAMAGES. 

OPEN AND ACCESSIBLE TO LOCAL TRAFFIC.

DRIVEWAYS INSIDE THE CLOSED SECTION OF NC 143 (-L-) ARE

ROAD), THE CONTRACTOR SHALL ENSURE ALL ROADS AND

WHILE TRAFFIC IS DETOURED ALONG SR 1282 (NATHAN GARLAND

PRIOR TO THE COMPLETION OF THIS INTERMEDIATE CONTRACT TIME.

PERMANENT VEGETATON SEEDING OF SLOPES SHALL BE COMPLETED

CALENDAR.

RESTORE TRAFFIC TO EXISTING PATTERN IN 120 CONSECUTIVE

WITH A 20'-11" X 6'-1" ALUMINUM BOX CULVERT AND SHALL 

TO REPLACE THE EXISTING BRIDGE OVER SWEETWATER CREEK 

THE CONTRACTOR SHALL COMPLETE ALL WORK REQUIRED 
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