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County: Rockingham
Project: B-3696

PROJECT SPECIAL PROVISIONS
Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the
construction of this project.

A) Duke Energy — Power (Distribution)
B) BellSouth — Telephone

The conflicting facilities of these concerns will be adjusted prior to the date of
availability, unless otherwise noted and are therefore listed in these special provisions for
the benefit of the Contractor. All utility work listed herein will be done by the utility
owner. All utilities are shown on the plans from the best available information.
The Contractor’s attention is directed to Article 105-8 of the Standard Specifications.
Utilities Requiring Adjustment:
A) Duke Energy — Power (Distribution)
1. See Utilities By Others Plans for Details.
B) BellSouth — Telephone
1. The Contractor shall contact BellSouth two (2) weeks prior to the completion of
the clearing and grubbing. The Contractor shall also give BellSouth three (3)
weeks to complete their work in this area. BellSouth will relocate their facilities

as shown on poles or underground and abandon their existing underground
telephone cables. See Utilities By Others Plans for Details.



