

County: Nash
Project: B-3879

PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Progress Energy – Power (Transmission)**
- B) Progress Energy – Power (Distribution)**
- C) Sprint – Telephone**
- D) Adelphia – CATV**

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

A) Progress Energy – Power (Transmission)

1. See Utilities By Others Plans for Details.

B) Progress Energy – Power (Distribution)

1. Progress Energy will relocate their facilities with Adelphia CATV attached joint-use to the proposed power poles of Progress Energy. See Utilities By Others Plans for Details.

C) Sprint – Telephone

1. See Utilities By Others Plans for Details.

D) Adelphia – CATV

1. Adelphia CATV will relocate their facilities attached joint-use to the Progress Energy proposed power poles. See Utilities By Others Plans for Details.