



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY  
GOVERNOR

LYNDO TIPPETT  
SECRETARY

December 8, 2004

**Addendum No. 1**

RE: Contract ID: C201011  
WBS # 34886.3.6  
F.A. # STP-1546 (15)  
Guilford County (U-2913B)  
SR-1546 (Guilford College Road) From South  
Of SR-1549 (Mackay Road) to South of SR-1541  
(Wendover Avenue) In Greensboro.

**December 21, 2004 Letting**

To Whom It May Concern:

Reference is made to the plans and proposal form recently furnished to you on the above-mentioned project.

The following revision has been made to the plans form:

Sheet No. UO-6 has been revised to show the adjustment of two underground gas lines. Please void Sheet No. UO-6 in your plans and staple the revised Sheet No. UO-6 thereto.

The following revision has been made to the proposal form:

On Page No. 76, a revision has been made to paragraph "F. Colonial Pipeline" of the Utility Conflict special provisions. Please void Page No. 76 in your proposal and staple the revised Page No. 76 thereto.

The completion date has been reevaluated in light of this information and it has been determined that no changes will be made.

Sincerely,

A handwritten signature in black ink, appearing to read "R. A. Garris".

R. A. Garris, PE  
Contract Officer

**Page No. 2 (C201011)**  
**Guilford County**

RAG/jag/pa  
Attachments

cc: Mr. W. S. Varnedoe, PE  
Mr. S. D. DeWitt, PE  
Mr. E. C. Powell, PE  
Mr. J. M. Mills, PE  
Ms. D. M. Barbour, PE  
Mr. Art McMillan, PE  
Mr. J. V. Barbour, PE  
Mr. Mark Staley (2)  
Mr. Ayden Flowers  
Mr. R. E. Davenport, Jr., PE  
Ms. Marsha Byrd  
Ms. Taylor Mishoe  
Project File (2)

**C. BELLSOUTH TELECOMMUNICATIONS**

- 1. SEE DUKE ENERGY WRITE-UP AND SEE UTILITIES BY OTHERS PLANS FOR DETAILS. ALONG HILLTOP ROAD (Y-14-) BETWEEN STATION 12+80 AND 15+40, BELLSOUTH WILL REQUIRE 14 CALENDAR DAYS NOTICE PRIOR TO TIME WARNER COMPLETING THEIR WORK AND 14 CALENDAR DAYS TO COMPLETE WORK IN THIS AREA. ALL OTHER WORK WILL BE COMPLETED BY JULY 31, 2005.**

**D. TIME WARNER CABLE**

- 1. ALL FACILITIES ALONG THE PROJECT SHALL BE INSTALLED BY THE END OF JUNE 30, 2005, EXCEPT ALONG HILLTOP ROAD (-Y14-) BETWEEN STATIONS 12+80 AND 15+40. TIME WARNER CABLE WILL REQUIRE 14 CALENDAR DAYS NOTICE PRIOR TO DUKE ENERGY COMPLETING THEIR WORK AND 14 CALENDAR DAYS TO COMPLETE WORK IN THIS AREA. SEE UTILITIES BY OTHERS PLANS FOR DETAILS.**

**E. PIEDMONT NATURAL GAS**

- 1. PIEDMONT NATURAL GAS WILL REMAIN IN PLACE AND BE ADJUSTED AS NECESSARY. CONTACT PERSON IS MR. MIKE STANLEY, TELEPHONE NO. (336) 378 – 1831.**

**F. COLONIAL PIPELINE**

- 1. ALL WORK TO BE COMPLETED BY JANUARY 1, 2006. CONTACT PERSON IS MR. THOMAS CRUSENA, TELEPHONE NO. (336) 931 – 6027. SEE UTILITIES BY OTHERS PLANS FOR DETAILS.**