

PROJECT SPECIAL PROVISIONS
UTILITY

UTILITIES BY OTHERS:

GENERAL:

THE FOLLOWING UTILITY COMPANIES HAVE FACILITIES THAT WILL BE IN CONFLICT WITH THE CONSTRUCTION OF THIS PROJECT:

- A. PROGRESS ENERGY-(DISTRIBUTION)
- B. FOUR COUNTY EMC
- C. SPRINT
- D. STAR TELEPHONE
- E. STAR CATV
- F. NORTH CAROLINA NATURAL GAS

THE CONFLICTING FACILITIES OF THESE CONCERNS WILL BE ADJUSTED PRIOR TO THE DATE OF AVAILABILITY UNLESS OTHERWISE NOTED AND ARE THEREFORE LISTED IN THESE SPECIAL PROVISIONS FOR THE BENEFIT OF THE CONTRACTOR. ALL UTILITY WORK LISTED HEREIN WILL BE DONE BY THE UTILITY OWNERS. ALL UTILITIES ARE SHOWN ON THE PLANS FROM THE BEST AVAILABLE INFORMATION.

THE CONTRACTOR'S ATTENTION IS DIRECTED TO ARTICLE 105-8 OF THE STANDARD SPECIFICATIONS.

A. PROGRESS ENERGY

- 1. PROGRESS ENERGY WILL COMPLETE THEIR RELOCATIONS BY SEPTEMBER 29, 2005.
- 2. SEE UTILITIES BY OTHERS PLANS FOR DETAILS.

B. FOUR COUNTY EMC

- 1. FOUR COUNTY EMC WILL COMPLETE THEIR RELOCATIONS BY JULY 5, 2005.
- 2. SEE UTILITIES BY OTHERS PLANS FOR DETAILS.

C. SPRINT

1. SPRINT WILL BEGIN THEIR RELOCATIONS AFTER CLEARING AND GRUBBING IS COMPLETED. SPRINT WILL NEED TWO WEEKS NOTICE AND WILL COMPLETE THEIR RELOCATIONS JULY 29, 2005.
2. SEE UTILITIES BY OTHERS PLANS FOR DETAILS.

D. STAR TELEPHONE

1. STAR TELEPHONE WILL COMPLETE THEIR RELOCATIONS BY JULY 22, 2005.
2. SEE UTILITIES BY OTHERS PLANS FOR DETAILS.

E. STAR CATV

1. STAR CATV WILL COMPLETE THEIR RELOCATIONS BY JULY 22, 2005.
2. SEE UTILITIES BY OTHERS PLANS FOR DETAILS.

F. NORTH CAROLINA NATURAL GAS

1. NORTH CAROLINA NATURAL GAS WILL COMPLETE THEIR RELOCATIONS BY SEPT 1, 2005.
2. SEE UTILITIES BY OTHERS PLANS FOR DETAILS.