

PROJECT: B-3626
COUNTY: Carteret

PROJECT SPECIAL PROVISIONS
Utility

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Sprint
- B. Time Warner

The conflicting facilities will be adjusted prior to the date of availability except where noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. Sprint

1. See "Utility Conflict Plans" for utility conflicts.
2. The Contractor shall notify Sprint after rough grading is completed. Sprint shall have two weeks after being notified to have temporary relocation completed. The contact person for Sprint is Mr. Mitch Averitte at 252-247-4493.

B. Time Warner

1. See "Utility Conflict Plans" for utility conflicts.
2. The Contractor shall notify Time Warner after rough grading is completed. Time Warner shall have two weeks after being notified to have temporary relocation completed. The contact person for Time Warner is Mr. Bruce Sheldon at 252-223-6411.