

PROJECT SPECIAL PROVISIONS

## Utility

UTILITIES BY OTHERS:

## General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Bell South - Telephone
- B) Progress Energy Corp. - Power (Distribution)
- C) Level (3) Communications – Fiber Optic

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

## Utilities Requiring Adjustment:

## A) Bell South - Telephone

- 1) Bell South will provide and maintain temporary telephone service by means of a temporary cable routing during construction. Contractor shall provide three (3) weeks notice to Bell South prior to start of rough grading operations.
- 2) Contact person for Bell South is Kevin Pfautz at 919-785-7790.

## B) Progress Energy Corp. - Power (Distribution)

- 1) Progress Energy Corp. will relocate their lines and poles to the locations as noted on the Utilities by Others Plans prior to January 31, 2005.

## C) Level (3) Communications – Fiber Optic

- 1) Level (3) Communications will abandon their existing underground lines install new lines by directional drilling at the locations noted on the Utilities by Others Plans. This work will be completed prior to January 31, 2005.