

TIP PROJECT: R-2610A  
 COUNTY: Chatham

PROJECT SPECIAL PROVISIONS  
 Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A. Progress Energy (Power Distribution)
- B. Sprint Telephone Company
- C. Goldston-Gulf Sanitary District (Water Distribution)
- D. PSNC (Gas Distribution)

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions and shown on the Utilities By Others for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information. For utility relocations see the Utilities By Others Plans.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications. Utilities Requiring Adjustment:

- A. **Progress Energy (Power Distribution)**  
**(See Utilities By Others Plans for relocation details)**
- B. **Sprint Telephone Company**  
 All facilities will be relocated by the end of April 2004.  
**(See Utilities By Others Plans for relocation details)**
- C. **Goldston-Gulf Sanitary District (Water Distribution)**  
**(See Utilities By Others Plans for relocation details)**
- D. **PSNC (Gas Distribution)**  
**(See Utilities By Others Plans for relocation details)**

TIP PROJECT: R-2610B  
COUNTY: Chatham

PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A. Progress Energy (Power Distribution)
- B. Central EMC (Power distribution)
- C. Sprint Telephone Company

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions and shown on the Utilities By Others for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information. For utility relocations see the Utilities By Others Plans.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.  
Utilities Requiring Adjustment:

- A. **Progress Energy (Power Distribution)**  
(See Utilities By Others Plans for relocation details)
- B. **Central EMC (Power Distribution)**  
(See Utilities By Others Plans for relocation details)
- C. **Sprint Telephone Company**  
Sprint will require 48 hours notice to begin relocation of it's facilities upon completion of clearing and grubbing in each location specified in these provisions. Sprint will require 2 weeks to work in each location. The locations are as follows:  
Sta. 28+00 Line-L; Sta. 31 + 80 Line-L; Sta. 35 + 85; Sta. 37 + 65;  
Sta. 45 + 80 Line-L; Sta. 48+85 – Sta. 53+25 Line –L-; Sta. 59+10 Line-L;  
Sta. 60+80 – Sta. 61+80 Line-L; Sta. 70+00 – Sta. 70+60 Line-L;  
Sta. 73+45 Line-L; Sta. 74+80 – Sta. 75+60 Line-L; Sta. 82+80 Line-L;  
Sta. 86+80 Line-L; Sta. 95+90 Line-L; Sta. 105+80 – Sta. 106+00 Line-L;  
Sta. 128+30 Line-L  
(See Utilities By Others Plans for relocation details)