

PROJECT: B-3871
COUNTY: MARTIN

PROJECT SPECIAL PROVISIONS
Utility

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. DOMINION NC POWER COMPANY
- B. SPRINT TELEPHONE COMPANY
- C. COX COMMUNICATION COMPANY

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. The utility owners will do all utility work listed herein. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A. DOMINION NC POWER COMPANY
See Utility Conflict Plan for details.
- B. SPRINT TELEPHONE COMPANY
See Utility Conflict Plan for details.
- C. COX COMMUNICATION COMPANY
Cox Communication Company has been relocated out of the right of way line.