

PROJECT: B-3504
COUNTY: Randolph

PROJECT SPECIAL PROVISIONS

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. SPRINT
- B. RANDOLPH EMC

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. The utility owners will do all utility work listed herein. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A. SPRINT
The new lines will be installed and existing lines in conflict removed, all by date of availability. See Utilities by Others Plans for details.
- B. RANDOLPH EMC
The new lines will be installed and existing lines in conflict removed, all by date of availability. See Utilities by Others Plans for details.