



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY
GOVERNOR

LYNDO TIPPETT
SECRETARY

November 7, 2005

Addendum No. 1

RE: Contract ID: C201298
WBS # 36664.3.1
F. A. # NHS-74 (69)
Haywood County (**R-4733**)
US-74-23 at Balsam Gap near Jackson County
Line, US-74-23 Bypass in Waynesville East of SR-1177.

November 15, 2005 Letting

To Whom It May Concern:

Reference is made to the proposal form recently furnished to you on the above-mentioned project.

The following revision has been made to the proposal form:

On Page No. 30 a new project special provision entitled "Borrow Material at Site # 1" has been added. Please void Page No. 30 in your proposal and staple the revised Page No. 30 thereto.

The Table of Contents has been revised to reflect the above-mentioned change. Please void the Table of Contents in your proposal and staple the revised Table of contents thereto.

Sincerely,

A handwritten signature in black ink, appearing to read "R. A. Garris".

R. A. Garris, PE.
Contract Officer

RAG/jag/pa
Attachments

cc: Mr. W. S. Varnedoe, PE
Mr. S. D. DeWitt, PE
Mr. E. C. Powell, PE
Mr. J. B. Setzer, PE
Ms. D. M. Barbour, PE
Mr. Art McMillan, PE
Mr. Victor Barbour, PE

Mr. Mark Staley (2)
Mr. Robert Memory
Mr. R. E. Davenport, Jr., PE
Ms. Marsha Byrd
Ms. Taylor Mishoe
Project File (2)

Any contention the Contractor may have for an extension in the completion date, intermediate completion date, or intermediate completion time, due to performance of specific force account work will be considered as provided in Article 108-10.

SP1G165

CONTROL OF EROSION, SILTATION, AND POLLUTION

10-18-05

Revise the *Standard Specifications* as follows:

Page 1-50, Subarticle 107-13(A) Delete the last paragraph and insert the following:

Following completion of any construction phase or operation, on any graded slope area greater than one acre, the Contractor shall provide ground cover sufficient to restrain erosion within 21 calendar days or within a time period specified by the *Sedimentation and Pollution Control Act*. The ground cover shall be either temporary or permanent and the type specified in the contract.

SP1G170

BORROW MATERIAL AT SITE #1

The wasting of excess suitable material from Site #2, and the subsequent use of this material as borrow for Site #1 will be permitted without executing a supplemental agreement as required in Article 225-3 of the Specifications.

Measurement of such material excavated at Site #2 and used as borrow for Site #1 will be by Truck Measurement, as allowed by Article 230-5 of the Specifications.

Payment will be in accordance with Article 230-6.

Material required by the contract to be excavated at Site #2 will be measured and paid for in accordance with Section 225 of the Specifications, regardless of the ultimate destination of the material. In placing his bid, the Contractor shall consider the value of this material's availability for use as borrow material on Site #1.

CONTRACT: C201298 (R-4733)
HAYWOOD COUNTY

TABLE OF CONTENTS

COVER SHEET

PROPOSAL SHEETS

PROJECT SPECIAL PROVISIONS (GREEN SHEETS)

PAGE NO.

Contract Time and Liquidated Damages..... 1

Intermediate Contract Time (s)..... 1-3

Note to Contractor..... 3

Safety Index Rating..... 3

Major Contract Items..... 4

Specialty Items..... 4

Fuel Price Adjustment..... 4-4A

Schedule of Estimated Completion Progress..... 5

Electronic Bidding..... 5-7

Disadvantaged Business Enterprise..... 8-16

Retainage and Prompt Payment..... 17

Certification for Federal-Aid Contracts..... 18

Domestic Steel and Iron Products..... 18-19

U.S. Department of Transportation Hotline..... 19

Submission of Records - Federal-Aid Projects..... 19

Compensation and Record Keeping..... 20

Contractor Borrow Source..... 20

Subsurface Information..... 21

Borrow and Waste Site Reclamation Procedures..... 21

Plant and Pest Quarantines..... 21-22

Safety Vests..... 22

Director of Construction in Lieu of Chief Engineer..... 22

Twelve Month Guarantee..... 22-23

Outsourcing Outside the USA..... 23

Disqualification of Bidders..... 23-24

Crane Safety..... 24

Force Account Work..... 25-30

Control of Erosion, Siltation and Pollution..... 30

Borrow Material At Site #1 30

Roadway..... 31-77

Department Furnished Portable Concrete Barrier 78-79

Utility Conflicts..... 80-81

Erosion Control..... 82-91

STANDARD SPECIAL PROVISIONS (YELLOW SHEETS)

Availability of Funds..... 1

Seed Quality Requirements..... 2-4

Errata.....	5-6
Award of Contract.....	7
Minority and Female Employment Requirements.....	8-10
Required Contract Provs.-Federal-Aid Construction	
Contracts Exclusive of Appalachian Contracts (FHWA-1273).....	11-21
Federal Wage Rates.....	22-25

PROPOSAL FORM ITEM SHEETS, ETC.

Item Sheets

Signature Sheet (Bid-Acceptance by Department)