

PROJECT NOTES

PROJ. REFERENCE NO. B-3805	SHEET NO. TCP-2
--------------------------------------	---------------------------

GENERAL NOTES

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF THE CONSTRUCTION PROJECT, EXCEPT WHEN OTHERWISE NOTED IN THE PLAN, OR DIRECTED BY THE ENGINEER.

ADAPT THE TRAFFIC CONTROL PLANS, WHEN DIRECTED BY THE ENGINEER, TO MEET FIELD CONDITIONS TO PROVIDE SAFE AND EFFICIENT TRAFFIC MOVEMENT. CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL DRAWINGS, STANDARD DETAILS AND ROADWAY DETAILS ARE NOT ATTAINABLE, OR RESULT IN DUPLICATE, OR UNDESIRED OVERLAPPING OF DEVICES. MODIFICATION MAY INCLUDE: MOVING, SUPPLEMENTING, COVERING OR REMOVAL OF DEVICES.

TIME RESTRICTIONS

A) DO NOT CLOSE OR NARROW TRAVEL LANES AS FOLLOWS:

<u>ROAD NAME</u>	<u>DAY AND TIME RESTRICTIONS</u>
1. NC 88/194 (-Y-)	7 A.M. THRU 9 A.M. AND 3 P.M. THRU 6 P.M. M-F

B) DO NOT CLOSE OR NARROW TRAVEL LANES DURING HOLIDAYS AND SPECIAL EVENTS AS FOLLOWS:

- | <u>ROAD NAME</u> | <u>HOLIDAY</u> |
|--------------------|---|
| 1. NC 88/194 (-Y-) | |
| | <p>FOR ANY EVENT THAT CREATES UNUSUALLY HIGH TRAFFIC VOLUMES, AS DIRECTED BY THE ENGINEER.</p> <p>FOR NEW YEAR'S, BETWEEN THE HOURS OF 3 P.M. DECEMBER 31ST TO 9 A.M. JANUARY 2ND. IF NEW YEAR'S DAY IS ON A SATURDAY OR A SUNDAY, THEN UNTIL 9 A.M. THE FOLLOWING TUESDAY.</p> <p>FOR EASTER, BETWEEN THE HOURS OF 3 P.M. THURSDAY AND 9 A.M. MONDAY.</p> <p>FOR MEMORIAL DAY, BETWEEN THE HOURS OF 3 P.M. FRIDAY TO 9 A.M. TUESDAY.</p> <p>FOR INDEPENDENCE DAY, BETWEEN THE HOURS OF 3 P.M. THE DAY BEFORE INDEPENDENCE DAY AND 9 A.M. THE DAY AFTER INDEPENDENCE DAY.</p> <p>IF INDEPENDENCE DAY IS ON A SATURDAY OR SUNDAY, THEN BETWEEN THE HOURS OF 3 P.M. THE THURSDAY BEFORE INDEPENDENCE DAY AND 9 A.M. THE TUESDAY AFTER INDEPENDENCE DAY.</p> <p>FOR LABOR DAY, BETWEEN THE HOURS OF 3 P.M. FRIDAY TO 9 A.M. TUESDAY.</p> <p>FOR THANKSGIVING, BETWEEN THE HOURS OF 3 P.M. TUESDAY TO 9 A.M. MONDAY.</p> <p>FOR CHRISTMAS, BETWEEN THE HOURS OF 3 P.M. THE FRIDAY BEFORE THE WEEK OF CHRISTMAS DAY AND 9 A.M. THE FOLLOWING MONDAY AFTER THE WEEK OF CHRISTMAS.</p> <p>FOR LEAF SEASON, THE ENTIRE MONTH OF OCTOBER AND 1ST WEEK IN NOVEMBER, BETWEEN 3:00 P.M. FRIDAY TO 9:00 A.M. MONDAY.</p> |

C) DO NOT STOP TRAFFIC FOR MORE THAN 20 MINUTES AS FOLLOWS:

<u>ROAD NAME</u>	<u>OPERATION</u>
1. ALL ROADS	BLASTING OPERATION

LANE AND SHOULDER CLOSURE REQUIREMENTS

- D) REMOVE LANE CLOSURE DEVICES FROM THE LANE WHEN WORK IS NOT BEING PERFORMED BEHIND THE LANE CLOSURE OR WHEN A LANE CLOSURE IS NO LONGER NEEDED, OR AS DIRECTED BY THE ENGINEER.
- E) WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING ON THE SHOULDER ADJACENT TO AN UNDIVIDED FACILITY AND WITHIN 5 FT OF AN OPEN TRAVEL LANE, CLOSE THE NEAREST OPEN TRAVEL LANE USING ROADWAY STANDARD DRAWING NO. 1101.02 UNLESS THE WORK AREA IS PROTECTED BY BARRIER OR GUARDRAIL.

PAVEMENT EDGE DROP OFF REQUIREMENTS

F) BACKFILL AT A 6:1 SLOPE UP TO THE EDGE AND ELEVATION OF EXISTING PAVEMENT IN AREAS ADJACENT TO AN OPENED TRAVEL LANE THAT HAS A DROP-OFF AS FOLLOWS:

BACKFILL DROP-OFFS THAT EXCEED 2 INCHES ON ROADWAYS WITH POSTED SPEED LIMITS OF 45 MPH OR GREATER.

BACKFILL DROP-OFFS THAT EXCEED 3 INCHES ON ROADWAYS WITH POSTED SPEED LIMITS LESS THAN 45 MPH.

BACKFILL WITH SUITABLE COMPACTED MATERIAL, AS APPROVED BY THE ENGINEER, AT NO EXPENSE TO THE DEPARTMENT.

TRAFFIC PATTERN ALTERATIONS

G) NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY TRAFFIC PATTERN ALTERATION.

SIGNING

H) INSTALL ADVANCE WORK ZONE WARNING SIGNS WHEN WORK IS WITHIN 100 FT FROM THE EDGE OF TRAVEL LANE AND NO MORE THAN THREE (3) DAYS PRIOR TO THE BEGINNING OF CONSTRUCTION.

WHEN NO WORK IS BEING CONDUCTED FOR A PERIOD LONGER THAN ONE WEEK, REMOVE OR COVER ALL ADVANCE WORK ZONE WARNING SIGNS, AS DIRECTED BY THE ENGINEER, AT NO COST TO THE DEPARTMENT.

I) PERMANENT SIGNING BY STATE FORCES.

J) ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY TRAFFIC PATTERN.

TRAFFIC BARRIER

K) INSTALL MOVABLE/PORTABLE CONCRETE BARRIER ACCORDING TO THE TRAFFIC CONTROL PLANS A MAXIMUM OF TWO (2) WEEKS PRIOR TO BEGINNING WORK IN ANY LOCATION. ONCE MOVABLE/PORTABLE CONCRETE BARRIER IS INSTALLED AT ANY LOCATION, PROCEED IN A CONTINUOUS MANNER TO COMPLETE THE PROPOSED WORK IN THAT LOCATION UNLESS OTHERWISE STATED IN THE TRAFFIC CONTROL PLANS OR AS DIRECTED BY THE ENGINEER.

ONCE MOVABLE/PORTABLE CONCRETE BARRIER IS INSTALLED AT ANY LOCATION AND NO WORK IS PERFORMED BEHIND THE MOVABLE/PORTABLE CONCRETE BARRIER FOR A PERIOD LONGER THAN TWO (2) MONTHS, REMOVE/RESET MOVABLE/PORTABLE CONCRETE BARRIER AT NO COST TO THE DEPARTMENT UNLESS OTHERWISE STATED IN THE TRAFFIC CONTROL PLANS, BARRIER IS PROTECTING A HAZARD, OR AS DIRECTED BY THE ENGINEER.

L) PROTECT THE APPROACH END OF MOVABLE/PORTABLE CONCRETE BARRIER AT ALL TIMES DURING THE INSTALLATION AND REMOVAL OF THE BARRIER BY EITHER A TRUCK MOUNTED IMPACT ATTENUATOR (MAXIMUM 72 HOURS) OR A TEMPORARY CRASH CUSHION.

OFFSET THE APPROACH END OF MOVABLE/PORTABLE CONCRETE BARRIER A MINIMUM OF 40 FT (12m) FROM ONCOMING TRAFFIC OR PROTECT AT ALL TIMES BY A TEMPORARY CRASH CUSHION.

INSTALL MOVABLE/PORTABLE CONCRETE BARRIER WITH THE TRAFFIC FLOW, BEGINNING WITH THE UPSTREAM SIDE OF TRAFFIC. REMOVE MOVABLE/PORTABLE CONCRETE BARRIER AGAINST THE TRAFFIC FLOW, BEGINNING WITH THE DOWNSTREAM SIDE OF TRAFFIC.

INSTALL AND SPACE DRUMS NO GREATER THAN TWICE THE POSTED SPEED LIMIT (MPH) TO CLOSE OR KEEP CLOSED THE SECTION OF THE ROADWAY UNTIL THE BARRIER CAN BE PLACED OR AFTER BARRIER IS REMOVED.

TRAFFIC CONTROL DEVICES

M) WHEN USING ROADWAY STANDARD NO. 1101.02, DRUMS MAY BE USED IN LIEU OF CONES ON NC 88/194 AND SR 1507.

N) SPACE CHANNELIZING DEVICES IN WORK AREAS NO GREATER THAN TWICE THE POSTED SPEED LIMIT (MPH), EXCEPT 10 FT ON-CENTER IN RADII, AND 3 FT OFF THE EDGE OF AN OPEN TRAVELWAY, WHEN LANE CLOSURES ARE NOT IN EFFECT.

O) PLACE TYPE III BARRICADES, WITH "ROAD CLOSED" SIGN R11-2 ATTACHED, OF SUFFICIENT LENGTH TO CLOSE ENTIRE ROADWAY. STAGGER OR OVERLAP BARRICADES TO ALLOW FOR INGRESS OR EGRESS.

PAVEMENT MARKINGS AND MARKERS

P) INSTALL PAVEMENT MARKINGS AND PAVEMENT MARKERS ON THE FINAL SURFACE AS FOLLOWS:

<u>ROAD NAME</u>	<u>MARKING</u>	<u>MARKER</u>
NC 88/194	THERMO	SNOWFLOWABLE
SR 1507	THERMO	NONE

Q) INSTALL TEMPORARY PAVEMENT MARKINGS AND TEMPORARY PAVEMENT MARKERS ON INTERIM LAYERS OF PAVEMENT AS FOLLOWS:

<u>ROAD NAME</u>	<u>MARKING</u>	<u>MARKER</u>
NC 88/194	PAINT	TEMP. RAISED
SR 1507	PAINT	NONE

R) TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT MARKING LINES.

S) REPLACE ANY PAVEMENT MARKINGS THAT HAVE BEEN DAMAGED BY THE END OF EACH DAY'S OPERATION.

T) PLACE AT LEAST TWO APPLICATIONS OF PAINT ON NEW ASPHALT WITH TEMPORARY TRAFFIC PATTERNS WHICH WILL REMAIN IN PLACE OVER THREE (3) MONTHS. PLACE ADDITIONAL APPLICATIONS OF PAINT UPON SUFFICIENT DRYING TIME, AS DETERMINED BY THE ENGINEER.

LOCAL NOTES

LOCAL NOTE 1.

CLOSE ALL ROADS WITHIN THE PROJECT LIMITS, AS DIRECTED BY THE ENGINEER, DURING BLASTING OPERATIONS AND THE REMOVAL OF DEBRIS FROM THE ROADWAY CREATED BY THE BLASTING. THE DAYS AND TIMES THAT -Y- (NC 88/194) MAY BE CLOSED FOR BLASTING OPERATIONS ARE LIMITED TO TUESDAYS AND THURSDAYS BETWEEN THE HOURS OF 9 AM AND 10 AM. BLASTING OPERATIONS MAY BE CONDUCTED OUTSIDE THIS TIME FRAME ONLY IF THE SPECIFIC BLASTING OPERATION WILL, IN NO WAY, IMPACT TRAFFIC ON -Y- (NC 88/194) AS DIRECTED BY THE ENGINEER. (SEE INTERMEDIATE CONTRACT TIME AND LIQUIDATED DAMAGES.)

LOCAL NOTE 2.

DUE TO AN EXISTING POOR SIGHT DISTANCE CONDITION, WHEN CONDUCTING A FLAGGING OPERATION ON -Y- (NC 88/194), INSTALL A SECOND SET OF ADVANCED WARNING SIGNS (W20-7A, W20-7B, AND W20-4) IN ADDITION TO THOSE DETAILED IN RSD 1101.02 (SHEET 1 OF 7) PLACED 1000'+/- AHEAD OF THE ADVANCED WARNING SIGNS AS DETAILED IN THE RSD, OR AS DIRECTED BY THE ENGINEER.

10-OCT-2005 11:50
 \\efs-cctfs03\38058\tr\traffic\tr\officcontr\top\3805.tc_top02&03.dgn
 der\char-dson AT WZTC224167

APPROVED: DATE: 10/10/05	<h2 style="margin: 0;">PROJECT NOTES</h2>	REVISIONS <table border="1" style="width: 100%; border-collapse: collapse;"> <tr><td> </td><td> </td></tr> <tr><td> </td><td> </td></tr> <tr><td> </td><td> </td></tr> </table>						
		SCALE: NONE DATE: 07/05 DWG. BY: DER DESIGN BY: DER REVIEWED BY: DAP						