

County: Madison  
Project: B-3205

PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) French Broad EMC - Power (Distribution)
- B) Verizon - Telephone

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A) French Broad EMC - Power (Distribution)

- 1) See Utilities by Others Plans.

- B) Verizon - Telephone

- 1) See Utilities by Others Plans.

NOTE: After clearing and grubbing left of line -L- between Sta. 14+40 and Sta. 16+40, Verizon will install the proposed telephone pole line across Spring Creek at this location. After grading left of -Y1-line at approximate Sta. 14+90, Verizon will install a proposed pole and pedestal at this location. Verizon requires (1) one week notice and (3) three weeks to complete each of these relocations.

NOTE: All other utilities shall remain in place and will be adjusted as necessary.