



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY
GOVERNOR

LYNDO TIPPETT
SECRETARY

March 4, 2005

Addendum No. 1

RE: Contract ID: C201437
WBS # 8CR.10771.3, Etc.
Richmond-Scotland Counties
NC-73 From SR-1155 To Montgomery County
Line and 12 Sections of Secondary Roads.

March 15, 2005 Letting

To Whom It May Concern:

Reference is made to the sketch maps and proposal form recently furnished to you on the above-mentioned project.

The following revisions have been made to the sketch maps:

Sheet Nos. 5 and 6 of the Richmond County plans have been revised to delete the "Shoulder Reconstruction", "Seeding and Mulching" and "Paint Pavement Marking" columns. Please void Sheet Nos. 5 and 6 in your plans and staple the revised Sheet Nos. 5 and 6 thereto.

Sheets Nos. 2 and 3 of the Scotland County plans have been revised to delete the "Shoulder Reconstruction", "Seeding and Mulching" and "Paint Pavement Marking" columns. Please void Sheet Nos. 2 and 3 in your plans and staple the revised Sheet Nos. 2 and 3 thereto.

The following revisions have been made to the proposal form:

On Page No. 1, the project special provision entitled "Contract Time and Liquidated Damages" has been revised to change the completion date. Please void Page No. 1 in your proposal and staple the revised Page No. 1 thereto.

MAILING ADDRESS:
NC DEPARTMENT OF TRANSPORTATION
CONTRACTS & PROPOSALS
1591 MAIL SERVICE CENTER
RALEIGH NC 27699-1595

TELEPHONE: 919-250-4124
FAX: 919-250-4127

WEBSITE: WWW.DOH.DOT.STATE.NC.US

LOCATION:
CENTURY CENTER COMPLEX
BUILDING B - ENTRANCE B15
1020 BIRCH RIDGE DRIVE
RALEIGH NC

Page No. 2 (C201437)
Richmond-Scotland Counties

On Page No. 3, the project special provision entitled “Specialty Items” has been revised to delete the “Seeding and Mulching.” Please void Page No. 3 in your proposal and staple the revised Page No. 3 thereto.

On Page No. 22, note No. 2 under the project special provision entitled “Notes To Contractor” has been revised. Please void Page No. 22 in your proposal and staple the revised Page No. 22 thereto.


On Page Nos. 23 and 24, the project special provisions entitled “Borrow Excavation” and “Shoulder Reconstruction” have been deleted. Please void Page Nos. 23 and 24 in your proposal and staple the revised Page Nos. 23 and 24 thereto.

On Page Nos. 51 and 52, the project special provision entitled “Seeding and Mulching” has been deleted. Please void Page Nos. 51 and 52 in your proposal and staple the revised Page Nos. 51 and 52 thereto

The Table of Contents has been revised. Please void the Table of Contents in your proposal and staple the revised Table of Contents thereto.

On Page Nos. 1 and 2 of the items sheets, the following three line items are hereby deleted: “3-1245000000-E-SP Shoulder Reconstruction,” “26-4810000000-E-1205 4” Paint Pavement Marking Lines” and “29-6084000000-E-1660 Seeding and Mulching.” These items of work will be performed by State Forces. The contract will be prepared accordingly.

The Expedite file has been updated to reflect these revisions. Please download the Expedite addendum file and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,

for R. A. Garris, PE.
Contract Officer

RAG/jag/pa

cc: Mr. W. S. Varnedoe, PE
Mr. S. D. DeWitt, PE
Mr. E. C. Powell, PE
Mr. Tim Johnson, PE
Ms. D. M. Barbour, PE
Mr. Art McMillan, PE
Mr. J. V. Barbour, PE

Mr. Mark Staley (2)
Mr. Aydren Flowers
Mr. R. E. Davenport, Jr., PE
Ms. Marsha Byrd
Ms. Taylor Mishoe
Project File (2)

PROJECT SPECIAL PROVISIONS

General

7-1-95

RG01

CONTRACT TIME AND LIQUIDATED DAMAGES:

7-1-95

The date of availability for this contract is May 2, 2005.

The completion date for this contract is October 28, 2005.

The observation period for the thermoplastic pavement markings is not a part of the work to be completed by the completion date for this contract as stated above. Warrant the observation period by the payment and performance bond.

The liquidated damages for this contract are Five Hundred Dollars (\$500.00) per calendar day.


RG06

TIME RESTRICTIONS:

The Contractor shall not be allowed to close lanes of traffic, detain and/or alter the traffic flow on or during holidays, holiday weekends, special events, or any other time when traffic is unusually heavy, including the following schedules:

1. For holidays occurring on Monday, between the hours of 8:00 a.m. Friday to 6:00 a.m. Tuesday.
2. For holidays occurring on Tuesday or Wednesday, between the hours of 8:00 a.m. day of holiday to 6:00 a.m. day after the holiday.
3. For holidays occurring on Thursday, between the hours of 8:00 a.m. Wednesday to 6:00 a.m. Monday.
4. For holidays occurring on Friday, Saturday or Sunday, between the hours of 8:00 a.m. Friday to 6:00 a.m. Monday.
5. For Easter, between the hours of 8:00 a.m. Thursday to 6:00 a.m. Tuesday.

Holidays and holiday weekends shall include Memorial Day, Independence Day, and Labor Day. The Contractor shall schedule his work so that lane closures will not be allowed on each of the map numbers during these periods.



MAJOR CONTRACT ITEMS:

2-19-02c

The following listed items are the major contract items for this contract (See Articles 101-54 and 104-5 of the Standard Specifications):

<u>Item #</u>	<u>Description</u>
9	Asphalt Concrete Surface Course, Type S9.5B
10	Asphalt Concrete Surface Course, Type S9.5C
11	Asphalt Concrete Surface Course, Type SF9.5A

RG15

SPECIALTY ITEMS:

7-1-95c

Items listed below will be the specialty items for this contract (See Article 108-6 of the Standard Specifications).

<u>Line #</u>	<u>Description</u>
18 thru 25	Thermoplastic Pavement Markings
27 thru 28	Pavement Markers
30	Inductive Loop Sawcut

RG18

POSTED WEIGHT LIMITS:

7-1-95

The Contractor's attention is directed to the fact that many Primary and Secondary Roads and bridges are posted with weight limits less than the legal limit. Do not exceed the posted weight limits in transporting materials and/or equipment to the projects, unless otherwise indicated below. Make a thorough examination of all projects and haul routes and be prepared to discuss them at the Preconstruction Conference.

RG24

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:

07-20-04

The Contractor's attention is directed to the Standard Special Provision entitled "Availability Of Funds Termination Of Contracts" included elsewhere in this proposal. The Department of Transportation's schedule of estimated completion progress for this project as required by that Standard Special Provision is as follows:

<u>Fiscal Year</u>	<u>Progress (Dollar Value)</u>
2005 (07/01/04 – 06/30/05)	43% of Total Amount Bid
2006 (07/01/05 – 06/30/06)	57% of Total Amount Bid

16. False information submitted on any application, statement, certification, report, records and/or reproduction.

Conviction of any employee of company, of any applicable state or federal law, may be fully imputed to the business firm with which he is or was associated or by whom he was employed or with the knowledge or approval of the business firm or thereafter ratified by it.

17. Being debarred from performing work with other city, state, and federal agencies.
18. Failure to perform guaranty work within the terms of the contract.

RG155

NOTES TO CONTRACTOR:

The Contractor's attention is directed to the following:

1. In order to allow for proper replacement of pavement, marking edgelines, the paved shoulders and intersections shall be completed on each map number before moving to another map.
2. The Contractor's attention is directed to the fact that all shoulder reconstruction, permanent seeding and mulching and permanent paint pavement markings will be performed by State Forces.
3. Any necessary surface preparations other than the removal of dust, dirt, grass, and foreign material will be performed by state forces. The Contractor shall provide the Resident Engineer a schedule of work so as to allow state forces a minimum of two weeks notice of resurfacing. Traffic will be maintained by the Contractor during resurfacing operations.

23

PROJECT SPECIAL PROVISIONS
ROADWAY

1-15-02

RR01

ROADWAY EXCAVATION

03-15-05

Install erosion control measures as required by the plans prior to any kind of land-disturbing activity.

1. Unless otherwise required by the plans, construct embankments in such a manner that cut and fill slopes are completely graded to final slopes, and permanently seeded and mulched in a continuous operation.
2. Should the Contractor fail to comply with the requirements specified in No. 1 above within the time frames established by the *Sedimentation and Pollution Control Act*, the Contractor shall perform temporary seeding and mulching on any exposed areas at his own expense.
3. When the Contractor fails or neglects to coordinate grading with the permanent seeding and mulching operation, the Engineer may suspend the Contractor's grading operation in accordance with the provisions of Article 108-7 of the *Standard Specifications* until the work is coordinated in a manner acceptable to the Engineer. Failure to perform the directed work may result in the Engineer having the work performed in accordance with Article 105-16 of the *Standard Specifications*.

RR05

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:

11-21-00

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the Standard Specifications as modified herein.

The base price index for asphalt binder for plant mix is \$200.00 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals on January 1, 2005.

RR19

INCIDENTAL STONE BASE:

7-1-95

Description:

Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not have the paving operations exceed stone base placement by more than one week without written permission of the Engineer.

PAGE

INTENTIONALLY

BLANK

PAGE
INTENTIONALLY
BLANK

TABLE OF CONTENTS

COVER SHEET

PROPOSAL SHEETS

PROJECT SPECIAL PROVISIONS (GREEN SHEETS)

PAGE NO.

Contract Time and Liquidated Damages.....	1
Time Restrictions.....	1
Prosecution of Work.....	2
Safety Index Rating.....	2
Railroad Grade Crossing.....	2
Major Contract Items.....	3
Specialty Items.....	3
Posted Weight Limits.....	3
Schedule of Estimated Completion Progress.....	3-4
Electronic Bidding.....	4-6
Minority and Women Business.....	6-15
Fuel Price Adjustment.....	16
Prompt Payment.....	16
Partial Payments.....	17
Domestic Steel and Iron Products.....	17
Recycled Steel.....	17-18
Compensation and Record Keeping.....	18
Plant Pest Quarantines.....	18-19
Safety Vests.....	19
Director of Construction in Lieu of Chief Engineer.....	19
Contractor Borrow Source.....	19-20
Outsourcing Outside the USA.....	20
Crane Safety.....	20-21
Borrow and Waste Site Reclamation.....	21
Disqualification of Bidders.....	21-22
Notes to Contractor.....	22
Roadway.....	23-50
Intentionally Blank.....	51-52
Traffic Control.....	53-67

Sketch Map

STANDARD SPECIAL PROVISIONS (YELLOW SHEETS)

Availability of Funds.....	1
Seed Quality Requirements.....	2-4
Errata.....	5-6
Minimum Wages.....	7

PROPOSAL FORM ITEM SHEETS, ETC.

Item Sheets

Signature Sheet (Bid Acceptance by Department)