



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY  
GOVERNOR

LYNDO TIPPETT  
SECRETARY

March 3, 2005

**Addendum No. 1**

RE: Contract ID: C201436  
WBS # 5CR.20321.3, 5CR.303205.3  
Durham County  
18 Sections of Secondary Roads.

**March 15, 2005 Letting**

To Whom It May Concern:

Reference is made to the proposal form recently furnished to you on the above-mentioned project.

The following revisions have been made to the proposal form:

On Page No. 1, the project special provision entitled "Contract Time and Liquidated Damages" has been revised to change the completion date. Please void Page No. 1 in your proposal and staple the revised Page No. 1 thereto.

On Page No. 4, the project special provision entitled "Schedule of Estimated Completion Progress" has been revised. Please void Page No. 4 in your proposal and staple the revised Page No. 4 thereto.

Sincerely,

A handwritten signature in black ink, appearing to read "R. A. Garris".

R. A. Garris, PE.  
Contract Officer

RAG/jag/pa

cc: Mr. W. S. Varnedoe, PE  
Mr. S. D. DeWitt, PE  
Mr. E. C. Powell, PE  
Mr. J. G. Nance, PE  
Ms. D. M. Barbour, PE  
Mr. Art McMillan, PE  
Mr. J. V. Barbour, PE  
Mr. Mark Staley (2)  
Mr. Ayden Flowers  
Mr. R. E. Davenport, Jr., PE  
Ms. Marsha Byrd  
Ms. Taylor Mishoe  
Project File (2)

**PROJECT SPECIAL PROVISIONS**

General

7-1-95

RG01

**CONTRACT TIME AND LIQUIDATED DAMAGES:**

12-02-03

The date of availability for this contract is the date the Contractor begins work but not before May 2, 2005 or later than July 15, 2005.

The completion date for this contract is the date that is eighty-five (85) consecutive calendar days after and including the date of availability.

The observation period for the thermoplastic pavement markings is not a part of the work to be completed by the completion date for this contract as stated herein. Warrant the observation period by the payment and performance bond.

The liquidated damages for this contract shall be Five Hundred Dollars (\$500.00) per calendar day. At the preconstruction conference, the Contractor shall declare his expected date for beginning work. Should the Contractor desire to revise this date after the preconstruction conference, he shall notify the Engineer in writing at least thirty (30) days prior to the revised date.

RG05

**INTERMEDIATE CONTRACT TIME NUMBER 1  
AND LIQUIDATED DAMAGES:**

09-16-03

The Contractor shall complete the required work of installing, maintaining, and removing the traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The Contractor shall not close or narrow a lane of traffic on **Maps #1 thru #4 and #6 thru #18** during the following time restrictions:

DAY AND TIME RESTRICTIONS

MONDAY THRU FRIDAY 6:00 A.M. TO 9:00 A.M.  
MONDAY THRU FRIDAY 4:00 P.M. TO 7:00 P.M.

In addition, the Contractor shall not close or narrow a lane of traffic on **All Maps**, detain and/or alter the traffic flow on or during holidays, holiday weekends, special events, or any other time when traffic is unusually heavy, including the following schedules:

**HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS:**

1. For **any event** that creates unusually high traffic volumes, as directed by the Engineer.
2. For **New Year's Day**, between the hours of 4:00 p.m. December 31st and 9:00 a.m. January 2nd. If New Year's Day is on Saturday or Sunday, then until 9:00 a.m. the following Tuesday.

**SPECIALTY ITEMS:**

7-1-95c

Items listed below will be the specialty items for this contract (See Article 108-6 of the Standard Specifications).

<u>Line #</u>	<u>Description</u>	
15 thru 21	Thermoplastic Pavement Markings	
26	Pavement Markers	
27	Seeding & Mulching	
28	Inductive Loop Sawcut	
		RG18

**POSTED WEIGHT LIMITS:**

7-1-95

The Contractor's attention is directed to the fact that many Primary and Secondary Roads and bridges are posted with weight limits less than the legal limit. Do not exceed the posted weight limits in transporting materials and/or equipment to the projects, unless otherwise indicated below. Make a thorough examination of all projects and haul routes and be prepared to discuss them at the Preconstruction Conference.

RG24

**SCHEDULE OF ESTIMATED COMPLETION PROGRESS:**

07-20-04

The Contractor's attention is directed to the Standard Special Provision entitled "Availability Of Funds Termination Of Contracts" included elsewhere in this proposal. The Department of Transportation's schedule of estimated completion progress for this project as required by that Standard Special Provision is as follows:

<u>Fiscal Year</u>	<u>Progress (Dollar Value)</u>
2005 (07/01/04 – 06/30/05)	80% of Total Amount Bid
2006 (07/01/05 – 06/30/06)	20% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the Standard Specifications. Any acceleration of the progress as shown by the Contractor's progress schedule over the progress as shown above shall be subject to the approval of the Engineer.

RG33

**ELECTRONIC BIDDING:**

03-16-04R

Page 1-2, Article 101-11

Delete this article and replace with the following:

**Bid (Or Proposal):** The electronic offer of a Bidder via Bid Express™ to the Department to perform the work and to furnish the labor and materials at the prices quoted.