



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY
GOVERNOR

LYNDO TIPPETT
SECRETARY

April 6, 2005

Addendum No. 1

RE: Contract ID: C201204
WBS# 33664.3.1
F. A. # BRZ-1131 (7)
Wilson County (B-4327)
Bridge over Turkey Creek and
Approaches on SR-1131.

April 19, 2005 Letting

To Whom It May Concern:

Reference is made to the proposal form recently furnished to you on the above-mentioned project.

The following revision has been made to the proposal form:

On Page No. 1, the third paragraph of the project special provision entitled "Contract time and Liquidated Damages" has been deleted. Please void Page No. 1 in your proposal and staple the revised Page no. 1 thereto.

Sincerely,

R. A. Garris, PE.
Contract Officer

RAG/jag/pa
Attachments

cc: Mr. W. S. Varnedoe, PE
Mr. S. D. DeWitt, PE
Mr. E. C. Powell, PE
Mr. J. H. Trogdon, PE
Ms. D. M. Barbour, PE
Mr. Art McMillan, PE
Mr. J. V. Barbour, PE

Mr. Mark Staley (2)
Mr. Aydren Flowers
Mr. R. E. Davenport, Jr., PE
Ms. Marsha Byrd
Ms. Taylor Mishoe
Project File (2)

PROJECT SPECIAL PROVISIONS

General

7-1-95

SP1G01

CONTRACT TIME AND LIQUIDATED DAMAGES:

07-20-99

The date of availability for this contract is May 31, 2005, except that work in jurisdictional waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and the Contractor is held as stipulated in the permits contained elsewhere in this proposal. This delay in availability has been considered in determining the contract time for this project.

The completion date for this contract is the date which is three hundred (300) consecutive calendar days after the road closure or by September 1, 2006 whichever is earlier.

When observation periods are required by the special provisions, they are not a part of the work to be completed by the completion date and/or intermediate contract times stated in the contract. Should an observation period extend beyond the final completion date, the acceptable completion of the observation period shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are Five Hundred Dollars (\$500.00) per calendar day.
SP1G04

CONSTRUCTION MORATORIUM:

Turkey Creek supports a good fishery for sunfish; therefore, a moratorium on work within jurisdictional waters will be in effect from April 1 to June 15.

SAFETY INDEX RATING:

6-18-02

Revise the 2002 Standard Specifications as follows:

Page 1-10, Article 102-2

Before the last paragraph on this page, add the following paragraph:

"All subcontractors performing work for the Department shall have received a passing grade on the Safety Index Rating form, in accordance with Article 102-2, prior to beginning work.