

PROJECT: B-3808  
COUNTY: Avery

PROJECT SPECIAL PROVISIONS  
Utility

UTILITY BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Progress Energy
- B. Bell South

The conflicting facilities will be adjusted prior to the date of availability except where noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. Progress Energy

1. Note: The service power lines crossing -L- at approx. Sta. 14+00 and Sta. 18+16 have adequate vertical clearance to remain in service during construction.

B. Bell South

1. See "Utilities by Others Plans" for utility conflicts.
2. The contractor shall give one week notice during construction to drop the telephone line crossing -L- at approx. Sta. 17+88.