



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY  
GOVERNOR

LYNDO TIPPETT  
SECRETARY

February 10, 2006

**Addendum No. 1**

RE: Contract ID: C201543  
WBS# 13CR.10611.4, ETC.  
Mitchell-Yancey Counties  
2 Sections of US-19W, 1 Section of  
NC-226 and 14 Sections of Secondary Roads.

**February 21, 2006 Letting**

To Whom It May Concern:

Reference is made to the proposal form recently furnished to you on this project.

The following revision has been made to the proposal.

Page No. 1 has been revised to add the project special provision entitled "Intermediate Contract Time Number 2 and Liquidated Damages." Please void Page Nos. 1 and 2 in your proposal and staple the revised Page Nos. 1 and 2 thereto.

Sincerely,

A handwritten signature in black ink, appearing to read "R. A. Garris".

R. A. Garris, PE  
Contract Officer

RAG/jag/pa

cc: Mr. W. S. Varnedoe, PE  
Mr. S. D. DeWitt, PE  
Mr. E. C. Powell, PE  
Mr. J. J. Swain, Jr., PE  
Ms. D. M. Barbour, PE  
Mr. Art McMillan, PE  
Mr. Victor Barbour, PE

Ms. Marsha Sample  
Mr. Mark Staley (2)  
Mr. Robert Memory  
Mr. R. E. Davenport, Jr., PE  
Ms. Marsha Byrd  
Ms. Taylor Mishoe  
Project File (2)

**PROJECT SPECIAL PROVISIONS**

General

7-1-95  
RG01

**CONTRACT TIME AND LIQUIDATED DAMAGES:**

7-1-95

The date of availability for this contract is April 3, 2006.

The completion date for this contract is September 1, 2006.

The observation period for the thermoplastic pavement markings is not a part of the work to be completed by the completion date for this contract as stated above. Warrant the observation period by the payment and performance bond.

The liquidated damages for this contract are Five Hundred Dollars (\$500.00) per calendar day.

RG06

**INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:**

The Contractor shall complete all work included in this contract for Map Numbers Maps 1, 6, 8, 9 & 10 and shall place and maintain traffic on same by August 1, 2006.

The date of availability for this intermediate contract time is April 3, 2006.

The liquidated damages for this intermediate contract time is One Thousand Dollars (\$1,000.00) per calendar day.

**INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:**

The Contractor shall complete all work included in this contract for Map 17 and shall place and maintain traffic on same by May 15, 2006.

The date of availability for this intermediate contract time is April 3, 2006.

The liquidated damages for this intermediate contract time is One Thousand Dollars (\$1,000.00) per calendar day.

**PROSECUTION OF WORK:**

7-1-95

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from the time he begins the work until completion and final acceptance of the project. The Contractor will not be permitted to suspend his operations except for reasons beyond his control or except where the Engineer has authorized a suspension of the Contractor's operations in writing.

In the event that the Contractor's operations are suspended in violation of the above provisions, the sum of \$500.00 will be charged the Contractor for each and every calendar day that such suspension takes place. The said amount is hereby agreed upon as liquidated damages due to extra engineering and maintenance costs and due to increased public hazard resulting from a suspension of the work. Liquidated damages chargeable due to suspension of the work will be additional to any liquidated damages that may become chargeable due to failure to complete the work on time.

RG09

**SAFETY INDEX RATING:**

**6-18-02**

Revise the 2002 Standard Specifications as follows:

Page 1-10, Article 102-2

Before the last paragraph on this page, add the following paragraph:

"All subcontractors performing work for the Department shall have received a passing grade on the Safety Index Rating form, in accordance with Article 102-2, prior to beginning work. Subcontractors can request the Safety Index Rating form from the State Contractual Services Engineer."

RG11

**MAJOR CONTRACT ITEMS:**

**2-19-02<sub>c</sub>**

The following listed items are the major contract items for this contract (See Articles 101-54 and 104-5 of the Standard Specifications):

<u>Item #</u>	<u>Description</u>
6	Asphalt Concrete Surface Course, Type S9.5B
7	Asphalt Concrete Surface Course, Type SF9.5A

RG15

**SPECIALTY ITEMS:**

**7-1-95**

Items listed below will be the specialty items for this contract (See Article 108-6 of the Standard Specifications).

<u>Line #</u>	<u>Description</u>
12 thru 16	Thermoplastic Markings

RG18

**POSTED WEIGHT LIMITS:**

**7-1-95**

The Contractor's attention is directed to the fact that many Primary and Secondary Roads and bridges are posted with weight limits less than the legal limit. Do not exceed the posted weight limits in transporting materials and/or equipment to the projects, unless otherwise indicated below. Make a thorough examination of all projects and haul routes and be prepared to discuss them at the Preconstruction Conference.

RG24