

January 04, 2006

PROJECT: B-4007  
COUNTY: Alleghany

PROJECT SPECIAL PROVISIONS  
Utility

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. SkyLine TMC
- B. Blue Ridge EMC

The conflicting facilities will be adjusted prior to date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. SkyLine TMC

- 1. See "Utility By Others Plans" for utility conflicts.
- 2. All underground Telephone facilities will be abandoned in place.

B. Blue Ridge EMC

- 1. See "Utility By Others Plans" for utility conflicts.