

PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Rutherford EMC (Power Distribution)
- B) Bell South - Telephone
- C) Charter Communications – CATV
- D) Brentwood Water Association

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor’s attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A) Rutherford EMC (Power Distribution)

- 1) See Utilities by Others Plans.

NOTE: Rutherford EMC will temporarily relocate to a temporary pole line outside the project. Rutherford EMC will relocate to a permanent location similar to their existing alignment after the project has been completed.

- B) Bell South - Telephone

- 1) See Utilities by Others Plans.

NOTE: Bell South will relocate to temporary aerial telephone lines in joint use with proposed power and CATV throughout the project and will relocate to a permanent location in joint use with power and CATV after the project has been completed.

C) Charter Communications – CATV

- 1) See Utilities by Others Plans.

NOTE: Charter Communications will relocate to temporary aerial CATV lines in joint use with proposed power and telephone throughout the project and will relocate to a permanent location in joint use with power and telephone after the project has been completed.

D) Brentwood Water Association

- 1) See Utilities by Others Plans.

NOTE: Brentwood Water Association's water line will remain in place to be adjusted as necessary.

NOTE: All other utilities will remain in place and will be adjusted as necessary.