



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY
GOVERNOR

LYNDO TIPPETT
SECRETARY

January 5, 2007

Addendum No. 1

RE: Contract ID: C201222
WBS# 32877.3.1
F.A. # BRZ-2804 (1)
Buncombe County (B-3119)
Bridge over Broad River and Approaches on SR-2804 and
Culvert on Sand Branch Creek and approaches on SR-2786

January 16, 2007 Letting

To Whom It May Concern:

Reference is made to the proposal form recently furnished to you on this project.

The following revisions have been made to the proposal:

On Page No. 35, the project special provision entitled "Delay in Right of Entry" has been added. Please void Page No. 35 in your proposal and staple the revised Page No. 35 thereto.

The Table of Contents has been revised to reflect this change. Please void the Table of Contents in your proposal and staple the revised Table of Contents thereto

Sincerely,

A handwritten signature in black ink, appearing to read "R. A. Garris".

R. A. Garris, PE
Contract Officer

RAG/jag/pa
Attachment

cc: Mr. W. S. Varnedoe, PE
Mr. E. C. Powell, PE
Mr. J. J. Swain, PE
Ms. D. M. Barbour, PE
Mr. Art McMillan, PE
Mr. Victor Barbour, PE
Mr. Mark Staley (2)

Mr. R. E. Davenport, Jr., PE
Mr. Robert Memory
Ms. Marsha Byrd
Ms. Taylor Mishoe
Mr. Ronnie Higgins
Ms. Norma Smith
Project File (2)

If a certification is temporarily suspended, the registrant shall pass any applicable written examination and any proficiency examination, at the conclusion of the specified suspension period, prior to having the certification reinstated.

Measurement and Payment

Certified Erosion & Sediment Control Stormwater Supervisor is incidental to the project for which no direct compensation will be made.

Certified Foremen are incidental to the project for which no direct compensation will be made.

Certified Installers are incidental to the project for which no direct compensation will be made.

SP1G180

DELAY IN RIGHT OF ENTRY:

(7-1-95)

SP1 G22

The Contractor will not be allowed right of entry to the parcels listed below before March 2, 2007 unless otherwise permitted by the Engineer.

Parcel No.

Property Owner

2

Michael Claycomb

TABLE OF CONTENTS

**COVER SHEET
PROPOSAL SHEETS**

<u>PROJECT SPECIAL PROVISIONS</u> (GREEN SHEETS)	<i>PAGE No.</i>
Contract Time and Liquidated Damages.....	1
Construction Moratorium.....	1
Safety Index Rating.....	1
Major Contract Items.....	2
Specialty Items.....	2
Fuel Price Adjustment.....	2-4
Schedule of Estimated Completion Progress.....	4
Electronic Bidding.....	5-7
Disadvantaged Business Enterprises.....	7-16
Retainage and Prompt Payment.....	16-17
Certification for Federal-Aid Contracts.....	17-18
Contractor Licenses Requirements.....	18
Submission of Bids – Alternates.....	18
Domestic Steel and Iron Products.....	19
U. S. Department of Transportation Hotline.....	19
Submission of Records – Federal-Aid Projects	20
Compensation and Record Keeping.....	20
Contractor Borrow Source.....	20-21
Subsurface Information.....	21
Borrow and Waste Site Reclamation Procedures.....	21
Plant and Pest Quarantine.....	22
Safety Vests.....	22
Twelve Month Guarantee.....	23
Outsourcing Outside U.S.A.....	23
Disqualification of Bidders.....	24
Force Account Work.....	24-29
Control of Erosion, Siltation and Pollution.....	29
Rejection of Bids.....	30
Erosion & Sediment Control / Storm Water Certification.....	30-35
Delay in Right of Entry	35
Roadway.....	36-77
Traffic Control.....	78-79
Utility Conflicts.....	80
Erosion Control	81-93
Signals and Intelligent Transportation Systems.....	94-111
Special Provisions Structure / Culverts.....	112-175
 <u>PERMITS</u> (WHITE SHEETS).....	 176-221

STANDARD SPECIAL PROVISIONS (YELLOW SHEETS)