



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY
GOVERNOR

LYNDO TIPPETT
SECRETARY

February 7, 2007

Addendum No. 1

RE: Contract ID: C201721

WBS# 36727.3.5

Guilford County

Bridge #'s H261, 225, 202, 015, 197 and 169

On I-85 Business in Guilford County.

February 20, 2007 Letting

To Whom It May Concern:

Reference is made to the proposal form recently furnished to you on this project.

The following revision has been made to the proposal:

On Page Nos. 6 and 7, the Intermediate Contract Time Number 7 has been deleted. The Intermediate Contract Time Number 8 has been changed to Number 7. Please void Page Nos. 6 and 7 in your proposal and staple the revised Page Nos. 6 and 7 thereto.

On Page No. 23, the project special provision entitled "**8.0 HEALTH AND SAFETY RESPONSIBILITY**" has been revised. Please void Page No. 23 in your proposal and staple the revised Page No. 23 thereto.

Sincerely,

A handwritten signature in black ink, appearing to read "R. A. Garris".

R. A. Garris, PE
Contract Officer

Page No. 2 (C201721)
Guilford County

RAG/mwl/pa
Attachment

cc: Mr. W. S. Varnedoe, PE
Mr. E. C. Powell, PE
Mr. J. M. Mills, PE
Ms. D. M. Barbour, PE
Mr. Art McMillan, PE
Mr. Victor Barbour, PE
Mr. Dan Holderman, PE
Mr. Dan Smith
Mr. Robert Memory
Mr. R. E. Davenport, Jr., PE
Ms. Norma Smith
Ms. Marsha Byrd
Mr. Ronnie Higgins
Ms. Taylor Mishoe
Ms. Marsha Sample
Project File (2)