

PROJECT: B-4013  
COUNTY: Ashe

PROJECT SPECIAL PROVISIONS  
Utility

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Skyline Telephone
- B. Blue Ridge EMC

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A. Skyline Telephone

1. Skyline will complete all the work on May 3, 2007. The contact person is Eric Holt at (336) 982 3800 Ext. 6591. See Utility Conflict Plans by others.

- B. Blue Ridge EMC

See Utility Conflict Plans by others.