

PROJECT: B-4174  
COUNTY: Lenoir

PROJECT SPECIAL PROVISIONS  
Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Tri-County - Power Distribution
- B. Sprint - Telephone
- C. Suddenlink Communications - CATV

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A) Tri-County - Power Distribution

- 1) See Utilities by Others Plans.

NOTE: The Contractor shall give 30 days notice prior to complete clearing the PUE for Tri-County. Tri-County will complete its facility relocations within one (1) week after clearing. The contact person for Tri-County is Mr. Tony Grantham at (919) 735-2611.

B) Sprint - Telephone

- 1) See Utilities by Others Plans.

NOTE: The contact person for Sprint is Ms. Cecelia Girrorham at (252) 321-9401.

C) Suddenlink Communications - CATV

- 1) See Utilities by Others Plans.

NOTE: The contact person for Suddenlink Communications is Mr. Melvin Hart at (252) 948 3363.

NOTE: All other utilities shall remain in place and will be adjusted as necessary