

PROJECT: B-1381
COUNTY: Sampson

I 73

PROJECT SPECIAL PROVISIONS

Utilities by Others

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Star Telephone – Telephone
- B. Four County Electric Membership Corporation - Electrical

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. Star Telephone

- 1. All work as shown on the plans shall be completed by the date of availability. Some minor adjustments may be required to the existing system remaining. If so, Star Telephone requests a two week notice by the contractor to adjust the facilities and approximately two days to complete the work. See Utilities By Others plans for details.

B. Four County Electric Membership Corporation

- 2. All existing utilities to remain active and in-place during construction.