

PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Progress Energy - Power Distribution
- B. Embarq - Telephone
- C. New Wave Cable - CATV
- D. Town of Hookerton - Water and Sewer lines

The conflicting facilities of these concerns will be adjusted prior to July 2, 2007, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A) Progress Energy - Power Distribution

- 1) See Utilities by Others Plans.

B) Embarq - Telephone

- 1) See Utilities by Others Plans.

C) New Wave Cable - CATV

- 1) See Utilities by Others Plans.

D) Town of Hookerton - Water and Sewer lines

- 1) See Utilities by Others Plans.

NOTE: All other utilities shall remain in place and will be adjusted as necessary.