

PROJECT: B-4155
COUNTY: Iredell

PROJECT SPECIAL PROVISIONS
Utilities

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Energy United EMC
- B. BellSouth
- C. West Iredell Water Corporation

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A. Energy United EMC
 - 1. See "Utility By Others Plans" for utility conflicts.
 - 2. All power poles and facilities will be relocated to their temporary location by July 2, 2007.
 - 3. All power poles and facilities will be moved to the permanent location after completion of the project.
- B. BellSouth
 - 1. See "Utility By Others Plans" for utility conflicts.
 - 2. All facilities will be removed by July 2, 2007.
- C. West Iredell Water Corporation
 - 1. West Iredell Water Corporation will install a valve on the water line at station 10+95 by July 2, 2007.