

PROJECT: B-3126
COUNTY: Caldwell

PROJECT SPECIAL PROVISIONS

Utility

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Blue Ridge EMC
- B. Sprint

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. Roanoke EMC Power

- 1. See Utilities by Others Plans for relocation details.
- 2. All facilities within the project limits will be removed. A new line may be installed along the new alignment after completion of the project.
- 3. All work to be completed by Date of Availability.

B. Sprint

- 1. See Utilities by Others Plans for relocation details.
- 2. All work has been completed.