

PROJECT SPECIAL PROVISIONS
UTILITY

UTILITIES BY OTHERS

GENERAL:

THE FOLLOWING UTILITY COMPANIES HAVE FACILITIES THAT WILL BE IN CONFLICT WITH THE CONSTRUCTION OF THIS PROJECT:

A. VERIZON SOUTH

THE CONFLICTING FACILITIES OF THESE CONCERNS WILL NOT BE ADJUSTED PRIOR TO THE DATE OF AVAILABILITY. ALL UTILITY WORK LISTED HEREIN WILL BE DONE BY THE UTILITY OWNERS. ALL UTILITIES ARE SHOWN ON THE PLANS FROM THE BEST AVAILABLE INFORMATION.

THE CONTRACTOR'S ATTENTION IS DIRECTED TO ARTICLE 105.8 OF THE STANDARD SPECIFICATIONS.

A. VERIZON SOUTH

VERIZON SOUTH'S FACILITIES WILL REMAIN ACTIVE UNTIL NEW FACILITIES ARE INSTALLED. VERIZON SOUTH WILL REQUIRE TWO WEEKS NOTICE PRIOR TO COMPLETION OF ROUGH GRADING AND TWO WEEKS TO COMPLETE THEIR RELOCATION.

SEE UTILITIES BY OTHERS FOR RELOCATION DETAILS.