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PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. C201844
IN ONSLOW COUNTY NORTH CAROLINA

Date 20

DEPARTMENT OF TRANSPORTATION,

RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as
Contract No. C201844 has carefully examined the plans and specifications, which are
acknowledged to be part of the proposal, the special provisions, the proposal, the form of
contract, and the forms of contract payment bond and contract performance bond; and
thoroughly understands the stipulations, requirements and provisions. The undersigned bidder
agrees to bound upon his execution of the bid and subsequent award to him by the Board of
Transportation in accordance with this proposal to provide the necessary contract payment bond
and contract performance bond within fourteen days after the written notice of award is received
by him. The undersigned Bidder further agrees to provide all necessary machinery, tools, labor,
and other means of construction; and to do all the work and to furnish all materials, except as
otherwise noted, necessary to perform and complete the said contract in accordance with the
2006 Standard Specifications for Roads and Structures by the dates(s) specified in the Project
Special Provisions and in accordance with the requirements of the Engineer, and at the unit or
lump sum prices, as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances
and tools, and perform the work and required labor to construct and complete State Highway
Contract No. €201844 in Onslow County, for the unit or lump sum prices, as the case may be,
bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by
said Department, which proposal, plans, and specifications show the details covering this project,
and hereby become a part of this contract.
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The published volume entitled North Carolina Department of Transportation, Raleigh,
Standard Specifications for Roads and Structures, July 2006 with all amendments and
supplements thereto, is by reference incorporated into and made a part of this contract; that,
except as herein modified, all the construction and work included in this contract is to be done in
accordance with the specifications contained in said volume, and amendments and supplements
thereto, under the direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed
either by the Contract Officer or such other person as may be designated by the Secretary to sign
for the Department of Transportation. The conditions and provisions herein cannot be changed
except over the signature of the said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be
approximate only and are given as the basis for comparison of bids. The Department of
Transportation may increase or decrease the quantity of any item or portion of the work as may
be deemed necessary or expedient.

An increase or decrease in the quantity of any item will not be regarded as sufficient
ground for an increase or decrease in the unit prices, nor in the time allowed for the completion
of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check
payable to the order of the Department of Transportation, for five percent of the total bid price,
which deposit is to be forfeited as liquidated damages in case this bid is accepted and the Bidder
shall fail to provide the required payment and performance bonds with the Department of
Transportation, under the condition of this proposal, within 14 calendar days after the written
notice of award is received by him, as provided in the Standard Specifications; otherwise said
deposit will be returned to the Bidder.

State Contract Officer
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1
PROJECT SPECIAL PROVISIONS

GENERAL

CONTRACT TIME AND LIQUIDATED DAMAGES:

(7-195)(Rev. 12-19-06) RG 10

The date of availability for this contract is October 1, 2007.
The completion date for this contract is November 28, 2008.

When observation periods are required by the contract, they are not a part of the work to be
completed by the completion date and/or intermediate contract times stated in the contract.
Should an observation period extend beyond the final completion date, the acceptable
completion of the observation period shall be a part of the work covered by the performance and
payment bonds.

The liquidated damages for this contract are Five Hundred Dollars ($ 500.00) per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES

(220-07) RG 14 A

The Contractor shall complete the required work of installing, maintaining, and removing the
traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The
Contractor shall not close or narrow a lane of traffic on US 258, US 17 Business and US 17
during the following time restrictions:

DAY AND TIME RESTRICTIONS

MONDAY THRU SUNDAY 7:00 A.M. TO 7:00 P.M.
In addition, the Contractor shall not close or narrow a lane of traffic on US 258, US 17 Business
and US 17, detain and/or alter the traffic flow on or during holidays, holiday weekends, special
events, or any other time when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the
Engineer.

2. For New Year's Day, between the hours of 7:00 a.m. December 31st and 7:00 a.m. January
2nd. If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 7:00 a.m.
the following Tuesday.

3. For Easter, between the hours of 7:00 a.m. Thursday and 7:00 a.m. Monday.

4. For Memorial Day, between the hours of 7:00 a.m. Friday and 7:00 a.m. Tuesday.
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5. For Independence Day, between the hours of 7:00 a.m. the day before Independence Day
and 7:00 a.m. the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours
of 7:00 a.m. the Thursday before Independence Day and 7:00 a.m. the Tuesday after
Independence Day.

6. For Labor Day, between the hours of 7:00 a.m. Friday and 7:00 a.m. Tuesday.
7. For Thanksgiving Day, between the hours of 7:00 a.m. Tuesday and 7:00 a.m. Monday.

8. For Christmas, between the hours of 7:00 a.m. the Friday before the week of Christmas Day
and 7:00 a.m. the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence
Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that
lane closures will not be required during these periods, unless otherwise directed by the
Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor
begins to install all traffic control devices for lane closures according to the time restrictions
listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is
required to complete the removal of all traffic control devices for lane closures according to the
time restrictions stated above and place traffic in the existing traffic pattern.

The liquidated damages are One Thousand Dollars ($1,000.00) per hour.

PROSECUTION OF WORK:
(7-1-95) RG 15

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner
from the time he begins the work until completion and final acceptance of the project. The
Contractor will not be permitted to suspend his operations except for reasons beyond his control
or except where the Engineer has authorized a suspension of the Contractor's operations in
writing.

In the event that the Contractor's operations are suspended in violation of the above provisions,
the sum of $500.00 will be charged the Contractor for each and every calendar day that such
suspension takes place. The said amount is hereby agreed upon as liquidated damages due to
extra engineering and maintenance costs and due to increased public hazard resulting from a
suspension of the work. Liquidated damages chargeable due to suspension of the work will be
additional to any liquidated damages that may become chargeable due to failure to complete the
work on time.
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RAILROAD GRADE CROSSING:
(7-1-95) RG 17

The Contractor's attention is directed that should the use of slow moving or stopped equipment
be required at railroad grade crossings, notify the railroad's local representative of their
anticipated time of work at the grade crossing at least 48 hours prior to performing work in that
grade crossing location.

MAJOR CONTRACT ITEMS:
(2-19-02) RG 28

The following listed items are the major contract items for this contract (See Articles 101 and
104-5 of the 2006 Standard Specifications):

Line#  Description
9 Asphalt Concrete Intermediate Course, Type 119.0C
10 Asphalt Concrete Surface Course, Type S9.5C

SPECIALTY ITEMS: :
(7-1-95) RG 37

Items listed below will be the specialty items for this contract (See Article 108-6 of the
2006 Standard Specifications).

Line#  Description |
19 thru 24 Long-Life Pavement Markings
30 Permanent Pavement Markers
32 thru 33 Erosion Control
34 thru 36 Signals
FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 11-21-06) RG 43

Revise the 2006 Standard Specifications as follows:

Page 1-93, Article 109-8 Fuel Price Adjustment is amended to add the following as the first
paragraph:

Bidders will have the option to opt-out of receiving a fuel price adjustment on this
contract. Bidders shall designate in their bid submission in the Miscellaneous Data Folder of
Transport Expedite whether or not they wish to accept or decline receiving a fuel price
adjustment on items designated in the contract. If no designation is shown in the bid, the bidder
will be subject to the fuel price adjustment. The bidder will not be permitted to change the
option after the Department accepts the bid. If the bidder indicates that they want to participate
in the fuel price adjustment, it shall be paid as follows:

Page 1-93 Subarticle 109-8, add the following:

The base index price for DIESEL #2 FUEL is $2.1939 per gallon.
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Where any of the following are included in the contract, they will be eligible for fuel
price adjustment.

The item(s) of work and the fuel factor used in calculating adjustments to be made are as
follows:

Description Units Fuel Usage
, ‘ - Factor Diesel |
Unclassified Excavation - Gal/CY  0.29
Borrow Excavatlon Gal/CY 0.29
_Aggregate Base Course - Gal/Ton  0.55
 Asphalt Concrete Base Course, Type ~ GaTon 290
'Asphalt Concrete Intermediate Course, Type - Gal/Ton 290
Asphalt Concrete Surface Course, Type ~ Gal/Ton 290
Open- Graded Asphalt Friction Course ~ Gal/Ton 290
~Sand Asphalt Surface Course, Type Gal/Ton 290
~ Aggregate for Cement Treated Base Course - ~ Gal/Ton 0.55
Portland Cement for Cement Treated Base Course ~ Gal/Ton  0.55
In. Portland Cement Concrete Pavement o Gal/SY . 245
Concrete Shoulders Adjacentto  In. Pavement Gal/SY  0.245

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-20-04) RG 58

The Contractor's attention is directed to the Standard Special Provision entitled Availability Of
Funds Termination Of Contracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

_ . Fiscal‘Year Progress (% of Dollar Value)
2008 (7/01/07 - 6/30/08) 77% of Total Amount Bid
2009 (7/01/08 - 6/30/09) 23% of Total Amount B1d

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of
the 2006 Standard Specifications. Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer.

MINORITY AND WOMEN BUSINESS:
(7-17-01) RG 67

Policy

It is the policy of the North Carolina Department of Transportation that minority and women
businesses shall have the maximum opportunity to participate in the performance of contracts
financed by Non-Federal Funds.
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The contractor is also encouraged to give every opportunity to allow MB/WB participation
including Supplemental Agreements.

Obligation

The contractor and any subsequent subcontractor shall ensure that minority and women
businesses have the maximum opportunity to participate in the performance of the work included
in this contract. The contractor and any subsequent subcontractor shall take all necessary and
reasonable steps to ensure that minority and women businesses have the maximum opportunity
to compete for and perform a portion of the work included in this contract and shall not
discriminate on the basis of race, color, national origin or sex. Failure on the part of the
contractor to carry out the requirements set forth herein shall constitute a breach of contract and
after proper notification, may result in award disqualification, termination of the contract,
disqualification from bidding, or other appropriate remedy.

Goals

Pursuant to the requirements of North Carolina General Statute 136-28.4, the following goals
for participation are established for this contract:

Minority Business Enterprises 3 %

Women Business Enterprises 4 %
The contractor shall exercise all necessary and reasonable steps to ensure that Minority
Businesses (MB) and Women Businesses (WB) participate in at least the percents of the contract
as set forth above as goals for this contract.

Listing of MB and WB Subcontractors

All bidders, at the time the bid proposal is submitted, shall also submit a listing of MB and WB
participation on the appropriate form (or facsimile thereof) contained elsewhere in this proposal
in order for the bid to be considered responsive. Bidders shall indicate the total dollar value of
MB and WB participation of the contract. In the event the bidder has no MB and WB
participation, he is still required to indicate this on the forms by entering the word or number
zero. Blank forms will not be deemed to represent zero participation. Bids submitted which do
not have MB and WB participation indicated on the appropriate form will not be read publicly
during the opening of bids. These bids will not be considered for award by the Department and
they will be returned to the bidder. Bidders have the option of submitting their MB and WB
participation in an abbreviated format as required in Paragraph A below, or the bidders may
submit their MB and WB participation in the additional detail required by Paragraph B below.
In the event the bidder elects to submit MB and WB participation in accordance with Paragraph
A and is determined to be the apparent lowest responsive bidder, that bidder shall deliver to the
Department no later than 12:00 noon of the sixth day following the opening of bids, a detailed
MB and WB submittal as required by Paragraph B below.



C201844 6 Onslow County

Only those MB and WB firms with current certification by the Department will be considered
acceptable for listing in the bidders submittal of MB and WB participation.

(A)  The contractor shall indicate on the form for listing of MB and WB subcontractors the
following required information:

(1)  The names of MB and WB firms committed to participate in the contract;

(2)  The Contract Item Numbers of work to be performed by each MB and WB firm;
and

3) The total dollar amount to be paid to each MB and WB based on agreed upon
prices.

Failure to indicate the required information on the specified form will cause the bid to be
considered nonresponsive and it may be rejected.

(B)  In lieu of submitting the information required by (A) above, the bidder may submit the
detailed information required below along with the bid proposal.

(1)  The names of MB and WB firms committed to participate in the contract;

2) The Contract Item Numbers and Contract Item Descriptions and agreed upon
prices of work to be performed by each MB and WB firm; and

3) The total dollar amount to be paid to each MB and WB based on agreed upon
prices.

Failure to indicate the required information on the specified form will cause the bid to be
considered nonresponsive and it may be rejected.

The Department will not allow any substitutions, deletions, or other alterations to the listing of
firms committed for MB and WB participation and/or the respective listed contract item numbers
after opening of bids. The Department will not allow adjustments to total dollar amount of MB
and/or WB participation after the opening of bids which would result in the MB and/or WB
participation being less than the contract goal. The only exceptions to the requirements of this
paragraph will be: (1) to allow for replacement of a MB or WB firm that had been decertified
after opening of bids, and (2) to allow alteration of the listed contract item numbers subject to the
Bidder submitting sufficient documentation to verify an obvious error in the initial submittal.

(C)  If the bid of the lowest responsive bidder exceeds $500,000 and if the MB and/or WB
participation submitted in response to Paragraph B exceeds the algebraic sum of the MB
and WB goals by $1000 or more, the excess will be placed on deposit by the Department
for future use by the bidder. Separate accounts will be maintained for MB and WB
participation and these may accumulate for a period not to exceed 24 months.

If the MB and WB participation submitted in response to Paragraph A/B does not meet or
exceed the MB and WB contract goals, the apparent lowest responsive bidder shall
submit information to satisfy the North Carolina Department of Transportation that
sufficient reasonable efforts have been made to meet the contract goals. One complete
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set and nine (9) copies of this information shall be received in the office of the State
Contractual Services Engineer no later than 12:00 noon of the sixth day following
opening of bids. Where the information submitted includes repetitious solicitation letters
it will be acceptable to submit a sample representative letter along with a distribution list
of the firms being solicited. Documentation of MB and WB quotations shall be a part of
the good faith effort submittal as necessary to demonstrate compliance with the factors
listed below which the Department considers in judging good faith efforts. This
documentation may include written subcontractor quotations, telephone log notations of
verbal quotations, or other types of quotation documentation.

Where the bidder fails to provide this information by the deadline, the Department may
impose the following sanctions: (1) disqualify the contractor and any affiliated
companies from further bidding for a period of time of no more than 90 days from the
date of disqualification as established in notification by certified mail; and (2) disqualify
the contractor and any affiliated companies for award of all contracts for which bids have
been received and opened.

The following factors are what the Department will consider in judging whether or not
the bidder has made adequate good faith effort:

(1) Whether the bidder attended any pre-bid meetings that were scheduled by the
Department to inform MBs and WBs of subcontracting opportunities;

(2) Whether the bidder provided written notice to a reasonable number of specific
MBs and WBs that their interest in the contract is being solicited and whether the
firms solicited could have reasonably been expected to quote the work in the
contract;

3) Whether the bidder followed up on initial solicitations of interests by contacting
MBs and WBs to determine with certainty whether they were interested;

(4) Whether the bidder selected portions of the work to be performed by MBs and
WBs in order to increase the likelihood of meeting the contract goals;

(5)  Whether the bidder provided interested MBs and WBs with adequate information
about the plans, specifications and requirements of the contract;

(6) Whether the bidder negotiated in good faith with interested MBs and WBs not
rejecting them as unqualified without sound reasons based on a thorough
investigation of their capabilities;

(7)  Whether quotations were received from interested MB and WB firms but rejected
as unacceptable without sound reasons why the quotations were considered
unacceptable;

®) Whether the bidder made efforts to assist interested MBs and WBs in obtaining

any required insurance or bonding that may be required by the bid proposal or by
the bidder;
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(9)  Whether the bidder specifically negotiated with subcontractors to assume part of
the responsibility to meet the contract MB and WB goal when the work to be
sublet includes potential for MB and WB participation.

In the event one bidder is the apparent low bidder on two non-federally funded projects
within the same letting located in the same geographic area of the state, as a part of the
good faith effort the Department will consider allowing the bidder to combine the MB
participation on the two projects so long as the overall MB goal value of both projects is
achieved.

In the event one bidder is the apparent low bidder on two non-federally funded projects
within the same letting located in the same geographic area of the state, as a part of the
good faith effort the Department will consider allowing the bidder to combine the WB
participation on the two projects so long as the overall WB goal value of both projects is
achieved.

Where the apparent lowest responsive bidder fails to submit sufficient participation by
MB firms to meet the contract goal, as part of the good faith effort the Department will
consider allowing the bidder to withdraw funds to meet the MB goal so long as there are
adequate funds available from the bidders MB bank account.

Where the apparent lowest responsive bidder fails to submit sufficient participation by
WB firms to meet the contract goal, as part of the good faith effort the Department will
consider allowing the bidder to withdraw funds to meet the WB goal so long as there are
adequate funds available from the bidders WB bank account.

Where the apparent lowest responsive bidder fails to submit sufficient participation by
MB and WB firms to meet the contract goal and upon a determination by the Goal
Compliance Committee based upon the information submitted that the apparent lowest
responsive bidder failed to make sufficient reasonable efforts to meet the contract goal,
the Department may reject the bid.

In the event that the Department does not award the contract to the apparent lowest
responsive bidder, the Department reserves the right to award the contract to the next
lowest responsive bidder that can satisfy the Department that the contract goal can be met
or that adequate good faith efforts have been made to meet the goal.

Directory of Certified Business

Included with this Proposal is a list of businesses, which have been certified by the North
Carolina Department of Transportation. Only those MB firms with current certification may be
used to meet the contract MB goal. Only those firms with current certification may be used to
meet the contract WB goal.

The listing of an individual firm certified by the Department shall not be construed as an
endorsement of the firm’s capability to perform certain work.
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Replacement of MBs and WBs
(A)  Performance Related

If any MB or WB subcontractor indicated on the form for listing of MB and WB
subcontractors, contained elsewhere in this proposal, does not perform satisfactorily to
the extent indicated or anticipated, the contractor shall take all necessary, reasonable
steps to replace the MB subcontractor with another MB subcontractor and/or the
contractor shall take all necessary, reasonable steps to replace the WB subcontractor with
another WB subcontractor.

Any substitution of MB or WB firms after award of the contract shall be approved by the
Department. The contractor shall submit any requests for substitutions through the
Resident Engineer and the request shall provide a valid basis or reason for the proposed
substitution.

To demonstrate necessary, reasonable efforts, the contractor shall document the steps he
has taken to replace any MB or WB subcontractor that is unable to perform successfully
with another MB or WB subcontractor. Such documentation shall include but not be
limited to the following:

(1) Copies of written notification to MBs/WBs that their interest is solicited in
subcontracting the work defaulted by the previous MB or WB subcontractor or in
subcontracting other items of work in the contract.

(2)  Efforts to negotiate with MBs and WBs for specific subbids including at a
minimum:
(a) The names, addresses, and telephone numbers of MBs and WBs that were
contacted;

(b) A description of the information provided to MBs and WBs regarding the
plans and specifications for portions of the work to be performed; and

(c) A statement of why additional agreements with MBs and WBs were not
reached.

(3) For each MB or WB contacted but rejected as unqualified, the reasons for the
contractor's conclusion.

4) Efforts made to assist the MBs and WBs contacted, if needed, in obtaining
bonding or insurance required by the contractor.

Failure of the contractor to demonstrate reasonable efforts to replace a MB or WB firm that does
not perform as intended or anticipated, shall be just cause to disqualify the contractor from
further bidding for a period of up to 6 months after notification by certified mail.

(B)  Decertification

(1) If the Department has approved a Request for Subcontract for a particular MB or
WB subcontractor and that MB or WB subcontractor is subsequently decertified



10

C201844 Onslow County

by the Department; then the Department will not require the Prime Contractor to
solicit replacement MB or WB participation equal to the remaining work to be
performed by the decertified firm.

2) If a Prime Contractor has listed a MB or WB firm in his low bid submittal and the
MB or WB firm is decertified prior to the Department approving a Request for
Subcontract for the named MB or WB firm, the Prime Contractor may be required
to make a good faith effort to:

(a) Replace the decertified firm with a certified firm, or

(b) To obtain replacement MB or WB participation in other areas of work.

Definitions

(A)

(B)

©

For purposes of this provision, the following definition will apply:

Minority Business or MB means a small business concern, which is owned and controlled
by one or more minorities. Except that such term shall not include any concern or group
of concerns controlled by the same minority or minorities which has average annual gross
receipts over the preceding 3 fiscal years in excess of $14,000,000, as adjusted by the
Department for inflation. For the purposes of this part, owned and controlled means a
business:

(1)  Which is at least 51 percent owned by one or more minorities or in the case of a
publicly owned business, at least 51 percent of the stock of which is owned by
one or more minorities; and

(2)  Whose management and daily business operations are controlled by one or more
such individuals.

Minority is defined as a citizen or lawful permanent resident of the United States and
who is:

(1) Black (a person having origins in any of the black racial groups of Africa);

(2) Hispanic (a person of Mexican, Puerto Rican, Cuban, Central or South American,
or other Spanish culture or origin, regardless of race);

(3)  Asian American (a person having origins in any of the original peoples of the Far
East, Southeast Asia, the Indian subcontinent, or the Pacific Islands);

4) American Indian

Women Business or WB means a small business concern, which is owned and controlled
by one or more women. Except that such term shall not include any concern or group of
concerns controlled by the same woman or women which has average annual gross
receipts over the preceding 3 fiscal years in excess of $14,000,000, as adjusted by the

10
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Department for inflation. For the purposes of this part, owned and controlled means a
business:

(1)  Which is at least 51 percent owned by one or more women or in the case of any
publicly owned business, at least 51 percent of the stock of which is owned by
one or more women; and

(2)  Whose management and daily business operations are controlled by one or more
of the women who own it.

Counting MB/WB Participation toward Meeting the MB/WB Goal

(A)

(B)

©)

(D)

If a firm is determined to be an eligible MB or WB firm and certified by the Department,
the total dollar value of the participation by the MB or WB will be counted toward the
appropriate MB or WB goal. The total dollar value of participation by a certified MB or
WB will be based upon prices agreed upon by the Prime Contractor and MB or WB
subcontractor.

The contractor may count toward its MB or WB goal a portion of the total dollar value of
participation with a joint venture, eligible under the standards of this provision, equal to
the percentage of the ownership and controls of the MB or WB partner in the joint
venture.

(1) The contractor may count toward its MB or WB goal only expenditures to MBs or
WBs that perform a commercially useful function in the work of a contract. A
MB or WB is considered to perform a commercially useful function when it is
responsible for execution of a distinct element of the work of a contract and
carrying out its responsibilities by actually performing, managing, and
supervising the work involved. To determine whether a MB or WB is performing
a commercially useful function, the Department will evaluate the amount of work
subcontracted, industry practices, and other relevant factors.

2) Consistent with normal industry practices, a MB or WB may enter into
subcontracts. If a MB or WB contractor or subcontractor subcontracts a
significantly greater portion of the work of the contract than would be expected
on the basis of normal industry practices, the MB or WB shall be presumed not to
be performing a commercially useful function. The MB or WB may present
evidence to rebut this presumption to the Department. The Departments decision
on the rebuttal of this presumption shall be final.

A contractor may count toward its MB or WB goal 60 percent of its expenditures for
materials and supplies required to complete the contract and obtained from MB or WB
regular dealer and 100 percent of such expenditures to a MB or WB manufacturer.

(1) For purposes of this provision, a manufacturer is a firm that operates or maintains
a factory or establishment that produces on the premises the materials or supplies
obtained by the contractor.

2) For purposes of this provision, a regular dealer is a firm that owns, operates, or
maintains a store, warehouse, or other establishment in which the materials or

11



12
C201844 ~ Onslow County

supplies required for the performance of the contract are bought, kept in stock,
and regularly sold to the public in the usual course of business. To be a regular
dealer, the firm shall engage in, as its principal business and in its own name, the
purchase and sale of the products in question. A regular dealer in such bulk items
as steel, cement, gravel, stone, and petroleum products need not keep such
products in stock, if it owns or operates distribution equipment. Brokers and
packagers shall not be regarded as manufacturers or regular dealers within the
meaning or this section.

(E) A contractor may count toward its MB or WB goal the following expenditures to MB or
WB firms that are not manufacturers or regular dealers:

(1)  The fees or commissions charged for providing a bona fide service, such as
professional, technical, consultant or managerial services and assistance in the
procurement of essential personnel, facilities, equipment, materials or supplies
required for performance of the contract, provided that the fee or commission is
determined by the Department to be reasonable and not excessive as compared
with fees customarily allowed for similar services.

2) The fees charged for delivery of materials and supplies required on a job site (but
not the cost of the materials and supplies themselves) when the hauler, trucker, or
delivery service is not also the manufacturer of or a regular dealer in the materials
and supplies, provided that the fee is determined by the Department to be
reasonable and not excessive as compared with fees customarily allowed for
similar services.

(3)  The fees or commissions charged for providing any bonds or insurance
specifically required for the performance of the contract provided that the fee or
commission is determined by the Department to be reasonable and not excessive
as compared with fees customarily allowed for similar services.

Reports

Within 30 days after receipt of materials, supplies, or services from MBs or WBs, not otherwise
documented by Request for Subcontracts (RS-1A/RS-1B), the contractor shall furnish to the
Engineer appropriate documentation (canceled checks, paid invoices, etc.) to verify expenditures
with MB and WB concerns. The documentation should also indicate the percentage (60% or
100%) of expenditures claimed for MB or WB credit.

All requests for subcontracts involving MB or WB subcontractors shall be accompanied by a
certification executed by both the Prime Contractor and the MB or WB subcontractor attesting to
the agreed upon prices and extensions for the affected contract items. This document shall be on
the Departments Form RS-1-D, or in lieu of using the department's form, copies of the actual
executed agreement between the Prime Contractor and the MB or WB subcontractor may be
submitted. In any event, the Department reserves the right to require copies of actual subcontract
agreements involving MB and WB subcontractors.

The RS-1-D certification forms may be obtained from the Departments Resident Engineer.
These certifications shall be considered a part of the project records, and consequently will be
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subject to any penalties under State Law associated with falsifications of records related to
projects.

Reporting Minority Business Enterprise or Women Business Enterprise Participation

When payments are made to Minority Business Enterprise firms or Women Business Enterprise
firms, including material suppliers, contractors at all levels (prime, subcontractor, or second tier
subcontractor) shall provide the Engineer with an accounting of said payments. This accounting
shall be furnished the Engineer for any given month by the end of the following month. Failure
to submit this information accordingly may result in (1) withholding of money due in the next
partial pay estimate; or (2) removal of an approved contractor from the prequalified bidders list
or the removal of other entities from the approved subcontractors list. The accounting shall list
for each payment made to a MB/WB Enterprise firm the following:

DOT Project Number

Payee Contractor Name

Receiving Contractor or Material Supplier

MB/WB Certification Basis, e.g., Woman Owned, Native American, African American, etc.
Amount of Payment

Date of Payment

A responsible fiscal officer of the payee contractor, subcontractor, or second tier subcontractor
who can attest to the date and amounts of the payments shall certify that the accounting is
correct. A copy of an acceptable report may be obtained from the Engineer.

OUTSOURCING OUTSIDE THE USA:
(9-21-04) RG 150

All work on consultant contracts, services contracts, and construction contracts shall be
performed in the United States of America. No work shall be outsourced outside of the United
States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor,
work, services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in
writing.

ACT OF GOD
(12-19-06) RG 151

Revise the 2006 Standard Specifications as follows:

Page 1-69, 107-18 Contractor’s Responsibility for Work, in the first paragraph, last sentence,
replace the word /egally with the word contractually.

13
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PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:
2-20-07 RG 181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams,
lakes or reservoirs designated as trout waters. For lakes and reservoirs not designated as trout
waters, the turbidity shall not exceed 25 NTUs. If the turbidity exceeds these levels due to
natural background conditions, the existing turbidity level shall not be increased.

If during any operating day, the downstream water quality exceeds the standard, the Contractor
shall do all of the following:

(A)  Either cease discharge or modify the discharge volume or turbidity levels to bring the
downstream turbidity levels into compliance, or

(B)  Evaluate the upstream conditions to determine if the exceedance of the standard is due to
natural background conditions. If the background turbidity measurements exceed the
standard, operation of the pit and discharge can continue as long as the stream turbidity
levels are not increased due to the discharge.

(C)  Measure and record the turbidity test results (time, date and sampler) at all defined
sampling locations 30 minutes after startup and at a minimum, one additional sampling of
all sampling locations during that 24-hour period in which the borrow pit is discharging.

(D)  Notity DWQ within 24 hours of any stream turbidity standard exceedances that are not
brought into compliance.

During the Environmental Assessment required by Article 230-4 of the Standard Specifications,
the Contractor shall define the point at which the discharge enters into the State’s surface waters
and the appropriate sampling locations. Sampling locations shall include points upstream and
downstream from the point at which the discharge enters these waters. Upstream sampling
location shall be located so that it is not influenced by backwater conditions and represents
natural background conditions. Downstream sampling location shall be located at the point
where complete mixing of the discharge and receiving water has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced
into jurisdictional wetlands. Any time visible sedimentation (deposition of sediment) on the
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in
the stilling basin can be reduced to a level where sediment deposition does not occur. Staining of
wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does
not constitute sedimentation. No activities shall occur in wetlands that adversely affect the
functioning of a wetland. Visible sedimentation will be considered an indication of possible
adverse impacts on wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results will be

maintained in a log within the project records. Records will include, at a minimum, turbidity test
results, time, date and name of sampler. Should the Department’s test results exceed those of the
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Contractor’s test results, an immediate test shall be performed jointly with the results
superceding the previous test results of both the Department and the Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix,
available at http://www.ncdot.org/doh/preconstruct/ps/contracts/letting. html to plan, design,
construct, and maintain BMPs to address water quality standards. Tier I Methods include stilling
basins which are standard compensatory BMPs. Other Tier I methods are noncompensatory and
shall be used when needed to meet the stream turbidity standards. Tier II Methods are also
noncompensatory and are options that may be needed for protection of rare or unique resources
or where special environmental conditions exist at the site which have led to additional
requirements being placed in the DWQ’s 401 Certifications and approval letters, Isolated
Wetland Permits, Riparian Buffer Authorization or a DOT Reclamation Plan’s Environmental
Assessment for the specific site. Should the Contractor exhaust all Tier I Methods on a site
exclusive of rare or unique resources or special environmental conditions, Tier II Methods may
be required by regulators on a case by case basis per supplemental agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to
plan and develop the bid for the project. CEC values exceeding 15 milliequivalents per 100
grams of soil may indicate a high potential for turbidity and should be avoided when dewatering
into surface water is proposed.

No additional compensation for monitoring borrow pit discharge will be paid.

NOTES TO CONTRACTOR:

1. The Contractor shall complete the work required of installing each new inductive loop after
the removal of each existing loop by the milling, patching or resurfacing operations and shall
place and maintain traffic on same.

The date of availability for this intermediate contract work for each inductive loop
installation is the date when the Contractor disturbs the existing inductive loop.

The completion date for this intermediate contract work for each inductive loop installation is
the date which is two (2) consecutive calendar days after the Contractor disturbs the existing
inductive loop.

2. The Standard Specifications, Section 104-5, "Overruns and Underruns of Contract
Quantities" is amended to exclude the item of "Borrow Excavation".

3. The resurfacing of streets forming a part of the Urban System shall be coordinated with the
appropriate Municipal Official so parking may be removed during construction.

4. The Standard Specifications, Section 610-7, "Hauling of Asphalt Mixture" is amended to

include the following: "All covers shall extend down over the sides and back of the vehicle
body for a distance of 12 inches and shall be securely fastened.”
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5. The Standard Specifications, Section 1660-6 (C) "Holding Mulch" is amended to add: "On
any section of roadway where traffic is to be maintained or allowed during construction,
straw is to be first crimped, then within six feet of the edge of pavement an application of
asphalt tack will also be required. Straw mulch to be of sufficient length and quality to
withstand the crimping operation and provide adequate ground cover. Crimping equipment
including power source shall be subject to the approval of the Engineer providing that
maximum spacing of crisper blades shall not exceed eight inches. "

6. On all Maps, cross-line pipe locations shall be marked by State Forces. Contractor shall not
be allowed to use compaction equipment in the vibratory mode above the cross-lines pipes.
Contractor shall be required to obtain densities in accordance with specifications. Contractor
may add additional compaction equipment at his option in order to achieve the required
densities.

7. Mill to the end of the radii on all intersecting streets unless otherwise directed by the
Engineer. In curb and gutter section, the gutter and drainage structures will be cleaned of
milled material at the end of each day's operation. The Contractor shall mill the entire width
of a roadway section in one day’s operation or mill longitudinal joints on a 6:1 taper.

The area to be milled in the gutter is not included in the quantity shown for the milling item.

There will be no direct payment for milling in the gutter as payment for this portion of the
work will be incidental to the various milling items bid.
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