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Contract C201915 (12CR.10551.5 & 12CR.20551.7) Lincoln County
TRAFFIC CONTROL:
(10-16-07) RWZ-1Revised

Maintain traffic in accordance with Divisions 10, 11 and 12 of the Standard Specifications, the
latest revisions thereto and the following provisions:

Use a lane closure (refer to the Roadway Standard Drawings Nos. 1101.02, 1101.11, 1110.02,
1130.01 and details for the Advance Work Zone signing in contract) or a slow-moving operation
as shown in details of this contract. Use a moving operation only if the minimum speed
maintained at all times is 3 mph with no stops that narrow or close a lane of travel. If the moving
operation is progressing slower than 3 mph at any time, install a lane closure. Maintain the
existing traffic pattern at all times, except in the immediate work zone where lane closures are
allowed as determined by the Engineer.

Refer to Attached Details and the Roadway Standard Drawings Nos. 1101.02, 1101.03, 1101.04,
1101.05, 1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01,
1170.01 and 1180.01 when closing a lane of travel in a stationary work zone such as pavement
patching resurfacing, or pavement marking removal. Properly ballasted cones may be used
instead of drums for lane closures during daylight hours. However, drums are required for the
upstream taper portion of lane closures in all applications. The stationary work zone shall be a
maximum of 3 miles in length at any given time unless otherwise directed by the Engineer. A
pilot vehicle operation may be used in conjunction with flaggers and the appropriate pilot vehicle
warning signing as directed by the Engineer. During periods of construction inactivity, return the
traffic pattern to the existing alignment and remove or cover any work zone signs. When
covering work zone signs, use an opaque material that prevents reading of the sign at night by a
driver using high beam headlights. Use material, which does not damage the sign sheeting.
Replace any obliterated markings as required by other sections of the Standard Specifications
and the Engineer.

When personnel and/or equipment are working on the shoulder adjacent to an undivided facility
and within 5 feet of an open travel lane, close the nearest open travel lane using the Roadway
Standard Drawings No. 1101.02 unless the work area is protected by barrier or guardrail. When
personnel and/or equipment are working on the shoulder, adjacent to a divided facility and within
10 feet of an open travel lane, close the nearest open travel lane using the Roadway Standard
Drawings No. 1101.02 unless the work area is protected by barrier or guardrail. When personnel
and/or equipment are working within a lane of travel of an undivided or divided facility, close the
lane according to the traffic control plans, Roadway Standard Drawings or as directed by the
Engineer. Conduct the work so that all personnel and/or equipment remain within the closed
travel lane. Do not work simultaneously, on both sides of an open travel way, within the same
location, on a two-lane, two-way road. Do not perform work involving heavy equipment within
15 feet of the edge of travel way when work is being performed behind a lane closure on the
opposite side of the travel way. Perform work only when weather and visibility conditions allow
safe operations as directed by the Engineer.

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts
of 1.5 inches. Install advance warning UNEVEN LANES signs (W8-11 at 48” X 48”) 500 feet
in advance and a minimum of once every half mile throughout the uneven area.
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Contract C201915 (12CR.10551.5 & 12CR.20551.7) Lincoln County

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an
open travel lane that has an edge of pavement drop-off as follows:
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater
(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph.
Backfill the unacceptable drop-off with suitable compacted material, as approved by the
Engineer, at no expense to the Department. This work is not considered part of shoulder
reconstruction.

When utilizing a slow-moving operation for such items as pavement marking placement,
pavement marker installation and pesticide spraying, the slow moving operation caravan shall
consist, as a minimum, of the vehicles and devices shown on the Moving Operation Caravan
Detail(s) herein. Traffic cones may be used when necessary to provide additional protection of
wet pavement markings. Ballast all traffic cones so they will not be blown over by traffic.

Failure to comply with the following requirements will result in a suspension of all other

operations:

1. Coordinate installation of all inductive loops with the Engineer and Traffic Services at
704-480-5423.

2. Coordinate the milling, patching and resurfacing operations with the Engineer such
that these operations are completed in the order as directed by the Engineer.

Submit a sequence of operation for all maps to the Engineer at the first pre-construction meeting
for approval by the Engineer. Approved sequence can not be altered without written permission
of the Engineer.

Notify the Engineer and Traffic Services 72 hours before milling or resurfacing will interfere
with the existing Signal Loops. Loops may need to be placed in milled surface before
resurfacing occurs. State Forces will place all necessary loops prior to the time that the
Contractor places the proposed resurfacing. Coordinate all signal loop operations with the
Engineer and Traffic Services.

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.
Patch and make repairs to bridge surface and its approaches before resurfacing occurs.
Coordinate all operations on the bridge and its approaches with the Engineer.

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require
patching. Patch these areas before resurfacing occurs. Allow full depth asphalt patching to cool
to the point of supporting traffic without displacement or rutting before reopening closed lane.
Coordinate the resurfacing operations of the patched areas with the Engineer.

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within
72 hours.

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back
by the end of each work day. For partial or wheel track milling operations on multi-lane
facilities, the lane being milled may be left closed and paved back within 72 hours.

Page 2 of 6



Contract C201915 (12CR.10551.5 & 12CR.20551.7) Lincoln County
32

The following option is acceptable during Resurfacing/milling operations on two-way, two-lane
facilities when the entire roadway or entire lane is to be milled:

Mill the entire width of pavement daily and pave back within 72 hours unless
directed otherwise by the Engineer.

The following option is available during Resurfacing/milling operations on multi-lane facilities
when all lanes or a single lane in one direction are to be milled:

Mill the entire width of pavement daily and pave back within 72 hours unless
directed otherwise by the Engineer.

Slope the pavement at the beginning and ending of the daily milling operation as directed by the
Engineer. Sweep and remove all milled material from the roadway as soon as the daily milling
operation is completed. Continue milling operations until the particular section of roadway being
milled is complete. Remove any existing pavement adjacent to the milled area, that has been
damaged, and replace with patch material as directed by the Engineer.

Maintain vehicular access in accordance with Section 1101-13 of the Standard Specifications
using suitable backfill material approved by the Engineer.

Operate equipment and conduct operations in the same direction as the flow of traffic. Do not
cross medians with equipment, except at properly designated interchanges.

Review and record the existing pavement markings and markers prior to resurfacing. Use the
record of existing pavement markings and markers in conjunction with the Roadway Standard
Drawings to re-establish the proposed pavement markings and markers unless otherwise directed
by the Engineer.

Provide appropriate lighting in accordance with Section 1413 of the Standard Specifications
when working at night. Portable lighting for required night work will be paid for as described in
Division 14 of the Standard Specifications and any Special Provisions. Portable lighting used
when electing to perform night work will be at no expense to the Department.

Remove existing pavement markers in preparation for paving. Repair any pavement damage due
to existing pavement marker removal prior to the end of the work day. Dispose of existing
pavement markers as directed by the Engineer. No direct payment will be made for this work, as
it will be incidental to the paving operation.

No direct payment will be made for the signing and traffic control items including Truck
Mounted Impact Attenuators (TMIA - see Section 1165 of the Standard Specifications and the
Roadway Standard Drawings). This work will be considered incidental to the various other bid
items in the contract.
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Contract C201915 (12CR.10551.5 & 12CR.20551.7) Lincoln County

WORK ZONE SIGNING:
(1-16-07) RWZ-3Revised

Description

Install and maintain signing in accordance with Divisions 11 and 12 of the Standard
Specifications, the Roadway Standard Drawings and the latest revisions thereto, and the
following provisions:

Furnish, install, maintain, and remove advance warning work zone signs and any required lane
closure signing.

Furnish, install, and maintain general work zone warning signs for resurfacing and/or milling
such as ROUGH ROAD (W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at
48" X 48"), LOW SHOULDER (W8-9 at 48" X 48"), LOW / SOFT SHOULDER (DOT No.
16-79860 at 48” X 48”), UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" X
48" and DO NOT PASS (R4-1 at 24" X 30"). When construction is completed in any given area
of the project, relocate signs to the next work site, as directed by the Engineer. Remove these
signs at the completion of the project.

All work zone signs may be portable except Advance Warning Signs. Advance Warning
Signs shall be stationary.

Construction Methods
(A) General

Install all warning work zone signs before beginning work on a particular map. If signs are
installed three days prior to the beginning of work on a particular map, cover the signs until the
work begins. Install each work zone warning sign separately and not on the same
post(s) / stand(s) with any other sign except where an advisory speed plate or directional arrow is
used.

(B) Advance Warning Work Zone Signs

Install advance warning work zone signs (see attached Details and the Roadway Standard
Drawings Nos. 1101.02 and 1110.01 and advance signing details) prior to beginning of work and
remove upon final completion of the project. If there is a period of construction inactivity longer
than two weeks, remove or cover advance warning work zone signs. Uncover advance warning
work zone signs no more than 3 days before work resumes. All other operations could be
suspended upon failure to comply with the above requirements. Such suspended operations
would not be resumed until the above requirements are fulfilled. Advance Warning Signs shall
be stationary.
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(C) Lane Closure Work Zone Signs

Install any required lane closure signing needed during the life of the project in accordance with
the Roadway Standard Drawings Nos. 1101.02, 1101.11 and 1110.02.

(D)General Work Zone Warning Signs

Install general work zone warning signs for resurfacing and/or milling such as ROUGH ROAD
(W8-8 at 48" X 48") (for milling only), UNEVEN LANES (WS8-11 at 48" X 48"), LOW
SHOULDER (W8-9 at 48" X 48") and LOW / SOFT SHOULDER (W8-9B at 48” X 48”) at
1 mile intervals starting at a minimum of 500 feet in advance of the condition for both directions
of travel (undivided roadways only) and at any other points determined by the Engineer.

Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER (DOT No.
16-79860 at 48" X 48”) signs prior to any resurfacing in an area where shoulder construction will
be performed.

Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD (DOT
No. 116087130 at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30") alternately at 1/2 mile
intervals starting at a minimum of 500 feet in advance of the condition for both directions of
travel (undivided roadways only) and at any other points determined by the Engineer. Install
signs prior to the obliteration of any pavement markings.

Measurement and Payment

No direct payment will be made for Work Zone Signing as such work will be considered
incidental to the various other bid items in the contract.

TIME LIMITATION FOR PAVEMENT MARKINGS AND

MARKERS ON NEWLY RESURFACED AREAS:
11-20-07) : RWZ-4Revised

Markings: Two-Lane, Two-Way Facilities

For all two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar
days after they have been obliterated by the resurfacing operation.

Markings: All Facilities
The pavement markings on a specific map are subject to a 180-day observation period that begins
with the satisfactory completion of all pavement markings required on a specific map and shall

meet all requirements as specified in Subarticle 1205-3(H) Observation Period of the Standard
Specifications.
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Any portion of stop bars that are obliterated at intersections of a multilane roadway and all its
approaches shall be replaced by the end of each work day prior to opening the lane to traffic.
Any portion of stop bars that are obliterated at 2-lane 2-way roadway intersections shall be
replaced by the end of 5™ calendar day.

Prior to opening the lane(s) to traffic, all pavement markings that are obliterated by milling shall
be replaced as specified in Subarticle 1205-3(D) Time Limitations for Replacement of the
Standard Specifications or as stated herein.

Final pavement marking applications of paint shall be placed in 2 applications of 15 mils wet
each. Each application of paint pavement marking lines will be measured and paid for as the
actual number of linear feet of pavement marking lines that have been satisfactorily placed and
accepted by the Engineer.

Markers: All Facilities

Install permanent pavement markers within 60 calendar days after completing the resurfacing on
each map.

ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS AND MARKERS:
(7-18-06) RWZ-5

Use the following in conjunction with the Standard Specifications:

Standard Pavement Markings Roadway Standard Drawings:
1205.01, 1205.02, 1205.03, 1205.04, 1205.05, 1205.06,
1205.07, 1205.08, 1205.09, 1205.10, 1205.11, 1205.12

Snowplowable Pavement Markers  Roadway Standard Drawings:
1250.01, 1253.01

Date: 10-02-2007

Page 6 of 6



6

$0/€0/1} :Q3ISIA3Y
26/10/40 :31vad NOILVINIWITdNI

9 HIFGWNN ONIMVHA

SAVMAVYOH AVM-OML 3INVI-OML NO
SHIMHVYN HO ONIMHVYWN LN3IWIAVd ONIOVd

(43LSVY4 HO HdAW € ONIT3IAVHL SNOILVHILO)

NVAVHYO NOILvH3IdO ONIAOW

L] . 87 X .87
dSEE-LZM

87 X.8Y
dSO9ZM

(8)v}eXz)(1)

L] .
VINL ONV dvd
HLIM 3TOIH3A 310IHIA (s) ,009
avHS) NOILOILOHd NOILYOIddY
(MOQWHS) NOTILO: B M o

3 ]

SLINIT
103roud

et —— :
» oo @IS onee [ 0, (b)) B
I
S3aNIT -A-
(g) ,00¢
SLINIT 3NOZ MHOM AVMAYOH NIVW
8Y X .87 #8Y X «8¥ -
asuc-iom 4519 19aroud (&) -/+,008§ h
m 8 X..87 1HON \Ev _
HO dSAL-9ZM 08 X YT -]+,008
% avany .__mmv_ vin Y
INivd| v :
(BXP)ENN(1) 13M NI -A-
(e4) @)
‘o13 * NDIS e)z I1DIHIA NOILYOIddY 3HL 40 LNOYS
INTOd oL SHOMNY 38N Baly AVH TYNOILVAHOINI JHL 0L GIHOVLLY 38 GINOHS NOIS

oL
any
39vSSaN TYNOILYWHOANI HYTINIS
B0 ',Ov3HV INIVd 13M,_. , 3NIT
440"AV1S INIvd 13M,"3sfi” AW

avx, o

ovX, 8% uB¥X,

“e-1an A L
Ho

(v)(e)(2)(1)

, 30N NOTLAYD,
("NIN ,06X,09) ,8, 3dAL D

"J3NVd MOHEY BNIHSYI4

*a3A0HddY

(HdW+09) € 73A37 L1S3L 0SE-dHHON 38
1SN VIKL *(10°SBLI "ON QUVONVLS
AVMOYOH 33§) Wva LHOIT ANV

(VINL) HOLVNNILLY LOVdWI QILNNOW
MONHL HLIM 3TQIHIA NOILO3LOHd

HY8 LHDIT HLIM
31DIHIA NOILVIITddY

MOTd4 OIddVHL 40 NOILO3WIQ ‘
"03A0HddY LOQON ONY 0GE-dHHON
38 LSNW SNPIS °NDIS 3TEV.LHOd V_
aN3oa1

“MO138_NMOHS 3T0IHIA NOILVOINddY JHL SV SNODIS_BNINHYM JONVAQY
3NVS 3HL 3AVH QTNOHS LI zon._.<¢mmo 0l 0300v SI J1OIHIA QvIT V 41 (¥1)

‘'LINIT 03345 Q3.50d JA0BY S3TIN (S) 3IAIJ ONITSAVHL N3IHM NDIS

3ZIND0O3H OL ALITIAV LSIHOLON 3HL NO 03SvE 38 QNOHS 3ZIS NDIS

"3dVHE ONOWVIQ HO HYTNDNVLO3H 3@ AVA SNBIS °,QvOd NI M3HD INIVd,
'e'F '0I4I03dS ALIAILOY 38 QINOHS SNBIS TYNOILWAWHOINI (€1)

*SUINUYN ANV BNINUYN INIWIAVA HOd SW3LI Avd 3JHL OL
IYINIAIONI Q3Y3QISNOD 38 T7IM S3IOIA3Q TOHINOD OIddvdL 11V (21)

“HIINIDNI 3IHL A8 A3IAQHddY
SY SLHOIT HIMOL xﬂnz( INTHOVH HLIM G3LVNINNTTI
38 1SN V3HY JHOM 3HL LHOIN 1V Q3IWHOJW3d SI NWOM 41 (1)

"Qv3LSNI Q3SN 38 AVH NOJOVIE ONILVLIOHW vV 1N
‘03Yy343dd ST SITOIH3IA 1V NO Uva IHOIT v 30 3sn (o+)
*Q3WIND3H SI SITOIHIA NIIMLIA NOILVOINNWNWOD OIavH (6)

"H1ON31 NI S31IN (S) IAI4 0330X3 LON
0NOHS 3NOZ MHOM *ITIN 3TOHM LX3N OL 3BVITIN dN ONNOH (8)

“S033N_3ONVISIQ LHOIS 31VAONOOJY OL Q3N3HIONIT 38 NvD
JONVLSIQ “ITOIHIA NOILOILOHd ONV NOILYQINddV 3HL N33MLIE 30VdS
ONIYILINI WOWJ SLSINOLOW IN3AIHd OL 03033N SV JONVLSIA Lsnrav (L)

‘VIAL ¥V 3AVH TYHS 3NV T3AVHL 3HL NI 33§

SLSIHOLON ITOIHIA LSHIJ 3HL ‘WIAIMOH * (SITOIHIA “IWNOILIGQY 3SIHL

NO TYNOILdO 3HV §,YINL) IVIMILVW DNINUVW INIWIAVd 40 ONIAHG
3LVLITIOVA OL NVAVHVO MHOM NI d3sn 38 QINOHS S§3T0IH3A TvNOIlIdav (9)

*S3ONVLSIO LHOIS 3JAOHWJWI OL 013 'S3AHND
IvOILU3A ONV TYINOZIHOH HO4 Q3LSNMAV 38 GTNOHS HNIJVAS NOIS (8)

*NDIS 40 WoLlog
0L GNNOYD 3HL WOHJ 1004 (1) 3INO 40 WNWINIA V G3LNNOMW

38 0INOHS SNDIS ONINHVM Q3IONVAQY G3LNNOW ONNOHS (¥)
*HYELHDIT HO/ONY TINVd MOWHY BNIHSV1d IHL 40 L1HDIS
m. SIHOLON 3HL %3078 LON QINOHS OGNV ONNOHD 3HL WOH4 1004

1) 3NO 40 WNWININ v G3LINNOW 38 GINOHS S3TOIHIA NO SNOIS (&)

. _"HIINIONI WOHd TYAOHddV HLIM G3SN 38 NvO NOIS UIVIVHS V
NDIS ,8% X .87 V LISTIHOH4 HIQINOHS NO SNOILVLIWIT 30vdS 41
*BNILI3HE XI HO ITIA ‘IIA 3dAL 3ONVHO INIOSIHONTA

HLIM ,8¢ X ,8F 38 LSNW SNDIS ONINHYM JONVAQY 1V (2)

(SNBIS dn MOId OL 3T0HIO 38N L1SNKW)
(SWO) NDIS 3DVSS3IN 31EVIONVHO OILNNON ANNOHD '@
(SNDIS dN NOId OL 370HID LSNN)
SNOIS DNINHVM JONVAQY GIINNOW GNNOHD O
(SWO) NDIS J0YSSIW 31EVIDNVHO GILNNOW MONWL ‘€
SNDIS Q3LNNON YONHL °V
:SNDIS BNINHVM 3ONVAQY HO4 03SN 38 AVW SNOILJO BNIMOTI04 3HL (1)

S3LON VvHINID




¥0/e0/4}

:J3SIA3Y
246/140/20 +31va NOILVLINIWITdWI

Z HIGWNNN ONIMVHA

SAVMAVOH

Q3AIAIA INVIILINWN J1VISHIINI-NON NO

SHIMYYWN HO ONIMHYW LNIW3IAVH ONIOVd
(43LSVY4 HO HdW € DNITIAVHL SNOILVHILO)

NVAVHVYO NOILvH3IdO ONIAOW

VINL ONV dvd
HLIM 3T0IH3A

SHO Q3.LNNOW

JOVSSIN
MONHL HLIM 3TOIH3A

ONINHYM 3ONVAQY
(9)
100§

\l (MOQvHS) NOILO3LOHd

H30INOHS

|

/
\/

/7
[/
77

NVIQ3W
SITRTT (D 11 4307NOKS
o0 (e @ &I ton (&) o) [T »
(1) HdW S NVHL §637 HOd
~1+,008
(L) WILVZHO HO HdW 69 W04 \\\ (£) 002 - 001 dvd HLIN
. W -/+,0004 379IHIA NOILVOINddY
8Y X8V 87 X .8y
4S8E-LZM 1 6-0ZM

(8)(¥)eX2)(1)

(e)2)

SdWvH JONVHIN3

u8YX, 8%
€-12M

3HOD 40 NOvE \

4BPX, 87 HO

g (Y- .

i (#)(e)z)(1)

SINIT -A-

3INOZ MHOM AVMOVOY NIVW

#9PX, 8%

€12 A, brizm

y) HO

«8YX, 8Y
a

(P (€)(2)(1)

NOIS 3JDVSS3N 31HVIONVHO

Q31VDIONI NOILO3HIG ILVIHJOHddY
"('NIW ,08X,00) ,8, JdAL
T3NVd MGuEY BNTHEV T

*S3HONI OF 4O NNWINIWN Vv 38

QINOHS LHOIIH HILLIT NDIS IDVSSIW
*HYE LHDIT ONV (SWD) NDIS
JOVSSSN J183DNVHD Q3LNNON MINHL
HLIM 3T0IH3A BNINHYM JONVAQY

* 03AQUddY

(HdW+08) € T3A3T 1SIL 09E-dHHON 38
ISNW VIWL “(10°GBL4 'ON GYVONYLS
AYMOVOH 338) ¥vE LHOIT ONY

(VIKL) HOLVNNILLY LOVdWI OILNNOW
MONHL HLIM 3TOIH3A NOILO3LOHd

HyE LHDIT HLIM
FT0IHIA NOILVIITddY
MOT4 OIdd4VHL 40 NOILO3IUIA

“03A0HddY LOGON ONV OSE-dBHON
38 L1SNW SNPIS °NDIS 378Y.LHOd

aN3oa1

‘SHINUYA ANV ONINHYA LINIWIAVD 604 SHWILI Avd 3HL OL
IVANIAIONI d3WIAISNOD 38 TIIM SIOIAIA IOWLINOD OIAdvHl 1V (21)

"Y3INIDNI JHL A Q3AOHddY
SV S1HOIT H3IMOL mﬂ\nz( INIHOYN HLIM Q3LVNIWNTII
38 ISNW VIUY MHOM IHL 'LHOIN 1V Q3IWHOJ¥3d SI NWOM 4I (11)

03HH3434d ST S31OIHIA 17V NO HvE LHOIT vV 40 38n (01)
*Q3YIND3IY SI S$370IH3A NIIMLIE NOILVOINNWNOD OIawd (6)

*HLON3T NI 83TIN (8) 3AI4 0330X3 1ON
QINOHS 3NOZ MHOM “3TIN 3T0HM IX3N Ol 39YITIN 4N ONNOW (8)

*SA33N 3ONVLSIA LHOIS ILVQOWOJOV OL G3N3HLON3T 38 NvO
FONVASIA “ITIIHIA NOILD3LOUd ANV NOILVIINddVY 3HL N3I3MLIE 3QvdS
ONIUIINI WOHJ SLSTHOLOW LN3A3Hd OL 03G33N SV 3ONVLSIO Lsnrav (Z)

‘VINL V 3AVH 7TVHS 3NV T3AVHL 3HL NI 33§

SLSIHOLOW 310IH3A LSUI4 3HL ‘HIAIMOH  * (SITOIHIA TYNOILIAAQY 3SIHL

NO TYNOILAO 3HV §VINL) TVIH3ILVAN ONINHVW ININIAVA 40 BNIAHA
31ViITIOV4 OL NVAVHYO MHOM NI 038N 38 aTNOHS S3TOIHIA TWNOILIGAY (9)

S3LON TVHINID

*S30NVLSIQ LHOIS JAOWMNI OL 913 ‘S3AMND

IVOILH3A ONV TYINOZIHMOH HOd4 Q3LSNrA¥ 38 GINOHS ONIOVdS NOIS

"NOIS 40 WO.LL0d
0L ONNOU® FHL WOHd L334 (S) 3AIJ 40 WNWININ V QILNNOKW
38 JTNOHS SNDIS ONINHYM QIONVAQY GILNNOW ONNOHO

"HYSLHOIT HO/ANV 13NVd MOHHY BNIHSVI4 3HL 40 1HOIS

*GVILSNI Q3SN 38 AVA NOOY3E BNILVIOW V 1ng mw SIHOLON 3HL Y0078 LON QINOHS ANV ANNOWD JHL WOHd L1004

3ANO JO NNWININ V O3LNNOW 38 GTNOHS S3TOIH3A NO SNOIS

‘HIINIONI WOUd TVAOHddY HLIM Q3SN 38 NVO NBIS HITIVHS V
‘NOIS ,8% X .8 ¥ LIGIHOHd H3QINOHS NO SNOILVLIWIT 30vdS dI

*ONILI3HS XI HO IIIA ‘IIA 3dAL FONVHO IN3OS3HONTd
HLIM 8% X ,8F 38 1SNAW SNDIS ONINUVM JONVAQY TV

(SNDIS dN MOId OL I70HID 38N LSAN)

(SWO) NDIS 3DVSSIW 3I18VIONVHO GILNNON ANNOWD
(SNDIS dn MOId OL ITOHID 1SNW)

SNDIS DNINHYM FONVAQY G3.NNOW ONNOHD °9

(SKO) NDIS 3DYSSIN ITEVIONVHO GILNNOW MONHL *@
SNDIS GILNNON MONHL 'V

a

s)

¥)

€)

ISNDIS BNINHWYM 3ONVAOY HO4 Q38N 38 AVW SNOILAO BNIMOT103 3HL (1)




