County: Wake Project: B-3917

PROJECT SPECIAL PROVISIONS Utility

UTILITIES BY OTHERS

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Progress Energy Power (Distribution)
- B) Bell South Telephone
- C) Time Warner Cable CATV

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A) Progress Energy Power (Distribution)
 - 1) See Utilities by Others Plans.
- B) Bell South Telephone
 - 1) See Utilities by Others Plans.
- C) Time Warner Cable CATV
 - 1) See Utilities by Others Plans.

NOTE: All other utilities will remain in place and will be adjusted as necessary.