Contract C201940 (14CR.10201.3, 14CR.20201.4 & 14CR.20221.4) Cherokee & Clay Counties

TRAFFIC CONTROL: - 34

(12-18-07) . RWZ-1Revised

Maintain traffic in accordance with Divisions 10, 11 and 12 of the Standard Specifications, the
latest revisions thereto and the following provisions:

Use a lane closure (refer to the Roadway Standard Drawings Nos. 1101.02, 1101.11, 1110.02,
1130.01 and details for the Advance Work Zone signing in contract) or a slow-moving operation
as shown in details of this contract. Use a moving operation only if the minimum speed
maintained at all times is 3 mph with no stops that narrow or close a lane of travel. If the moving
operation is progressing slower than 3 mph at any time, install a lane closure. Maintain the
existing traffic pattern at all times, except in the immediate work zone where lane closures are
allowed as determined by the Engineer.

Refer to Attached Details and the Roadway Standard Drawings Nos. 1101.02, 1101.03, 1101.04,
1101.05, 1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01,
1170.01 and 1180.01 when closing a lane of travel in a stationary work zone such as pavement
patching resurfacing, or pavement marking removal. Properly ballasted cones may be used
instead of drums for lane closures during daylight hours. However, drums are required for the
upstream taper portion of lane closures in all applications. The stationary work zone shall be a
maximum of 3 miles in length at any given time unless otherwise directed by the Engineer. A
pilot vehicle operation may be used in conjunction with flaggers and the appropriate pilot vehicle
warning signing as directed by the Engineer. During periods of construction inactivity, return the
traffic pattern to the existing alignment and remove or cover any work zone signs. When
covering work zone signs, use an opaque material that prevents reading of the sign at night by a
driver using high beam headlights. Use material, which does not damage the sign sheeting.
Replace any obliterated markings as required by other sections of the Standard Specifications
and the Engineer.

When personnel and/or equipment are working on the shoulder adjacent to an undivided facility
and within 5 feet of an open travel lane, close the nearest open travel lane using the Roadway
Standard Drawings No. 1101.02 unless the work area is protected by barrier or guardrail. When
personnel and/or equipment are working on the shoulder, adjacent to a divided facility and within
10 feet of an open travel lane, close the nearest open travel lane using the Roadway Standard
Drawings No. 1101.02 unless the work area is protected by barrier or guardrail. When personnel
and/or equipment are working within a lane of travel of an undivided or divided facility, close the
lane according to the traffic control plans, Roadway Standard Drawings or as directed by the
Engineer. Conduct the work so that all personnel and/or equipment remain within the closed
travel lane. Do not work simultaneously, on both sides of an open travel way, within the same
location, on a two-lane, two-way road. Do not perform work involving heavy equipment within
15 feet of the edge of travel way when work is being performed behind a lane closure on the
opposite side of the travel way. Perform work only when weather and visibility conditions allow
safe operations as directed by the Engineer.
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Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts
of 1.5 inches. Install advance warning UNEVEN LANES signs (W8-11 at 48” X 48”) 500 feet
in advance and a minimum of once every half mile throughout the uneven area.

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an
open travel lane that has an edge of pavement drop-off as follows:
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater
(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph.
Backfill the unacceptable drop-off with suitable compacted material, as approved by the
Engineer, at no expense to the Department. This work is not considered part of shoulder
reconstruction.

When utilizing a slow-moving operation for such items as pavement marking placement,
pavement marker installation and pesticide spraying, the slow moving operation caravan shall
consist, as a minimum, of the vehicles and devices shown on the Moving Operation Caravan
Detail(s) herein. Traffic cones may be used when necessary to provide additional protection of
wet pavement markings. Ballast all traffic cones so they will not be blown over by traffic.

Submit a sequence of operation for all maps to the Engineer at the first pre-construction meeting
for approval by the Engineer. Approved sequence can not be altered without written permission
of the Engineer.

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal
Loops. Loops may need to be placed in milled surface before resurfacing occurs. Coordinate all
signal loop operations with the Engineer.

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.
Patch and make repairs to bridge surface and its approaches before resurfacing occurs.
Coordinate all operations on the bridge and its approaches with the Engineer.

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require
patching. Patch these areas before resurfacing occurs. Allow full depth asphalt patching to cool
to the point of supporting traffic without displacement or rutting before reopening closed lane.
Coordinate the resurfacing operations of the patched areas with the Engineer.

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within
72 hours.

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back
by the end of each work day. For partial or wheel track milling operations on multi-lane

facilities, the lane being milled may be left closed and paved back within 72 hours.

The following option is acceptable during Resurfacing/milling operations on two-way, two-lane
facilities when the entire roadway or entire lane is to be milled:

Page 2 of 6



Contract C201940 (14CR.10201.3, 14CR.20201.4 & 14CR.20221.4) Cherokee & Clay Counties

o <o

36

Mill and pave back by the end of each work day.

The following option is available during Resurfacing/milling operations on multi-lane facilities
when all lanes or a single lane in one direction are to be milled:

Mill and pave back by the end of each work day.

Slope the pavement at the beginning and ending of the daily milling operation as directed by the
Engineer. Sweep and remove all milled material from the roadway as soon as the daily milling
operation is completed. Continue milling operations until the particular section of roadway being
milled is complete. Remove any existing pavement adjacent to the milled area, that has been
damaged, and replace with patch material as directed by the Engineer.

Maintain vehicular access in accordance with Section 1101-13 of the Standard Specifications
using suitable backfill material approved by the Engineer.

Operate equipment and conduct operations in the same direction as the flow of traffic. Do not
cross medians with equipment, except at properly designated interchanges.

Review and record the existing pavement markings and markers prior to resurfacing. Use the
record of existing pavement markings and markers in conjunction with the Roadway Standard
Drawings to re-establish the proposed pavement markings and markers unless otherwise directed
by the Engineer.

Provide appropriate lighting in accordance with Section 1413 of the Standard Specifications.

Remove existing pavement markers in preparation for paving. Repair any pavement damage due
to existing pavement marker removal prior to the end of the work day. Dispose of existing
pavement markers as directed by the Engineer. No direct payment will be made for this work, as
it will be incidental to the paving operation.

Payment will be made for the signing and traffic control item(s) that have been included in the
contract. No direct payment will be made for providing other signing and traffic control item(s),
as the cost of same will be considered incidental to the work being paid for under those various
signing and traffic control item(s) that have been included.
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WORK ZONE SIGNING:
(1-16-07) RWZ-2

Description

Install and maintain signing in accordance with Divisions 11 and 12 of the Standard
Specifications, the Roadway Standard Drawings and the latest revisions thereto and the following
provisions:

Furnish, install, maintain, and remove advance warning work zone signs and any required lane
closure signing.

Install and maintain general work zone warning signs for resurfacing and/or milling such as
ROUGH ROAD (W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X
48", LOW SHOULDER (W8-9 at 48" X 48"), LOW / SOFT SHOULDER (DOT No. 16-79860
at 48” X 48”), UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" X 48") and
DO NOT PASS (R4-1 at 24" X 30"). State Forces will furnish the signs, posts, and hardware.
When construction is completed in any given area of the project, relocate the State furnished
signs to the next work site, as directed by the Engineer. State Forces will remove these signs at
the completion of the project.

All work zone signs may be portable.
Construction Methods
(A) General

Install all warning work zone signs before beginning work on a particular map. If signs are
installed three days prior to the beginning of work on a particular map, cover the signs until the
work begins. Install each work zone warning sign separately and not on the same
post(s) / stand(s) with any other sign except where an advisory speed plate or directional arrow is
used.

(B) Advance Warning Work Zone Signs

Install advance warning work zone signs (see attached Details and the Roadway Standard
Drawings Nos. 1101.02 and 1110.01 and advance signing details) prior to beginning of work and
remove upon final completion of the project. If there is a period of construction inactivity longer
than two weeks, remove or cover advance warning work zone signs. Uncover advance warning
work zone signs no more than 3 days before work resumes. All other operations could be
suspended upon failure to comply with the above requirements. Such suspended operations
would not be resumed until the above requirements are fulfilled.
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(C)Lane Closure Work Zone Signs —

Install any required lane closure signing needed during the life of the project in accordance with
the Roadway Standard Drawings Nos. 1101.02, 1101.11 and 1110.02.

(D) General Work Zone Warning Signs

Install general work zone warning signs for resurfacing and/or milling such as ROUGH ROAD
(W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW
SHOULDER (W38-9 at 48" X 48") and LOW / SOFT SHOULDER (W8-9B at 48” X 48”) at
1 mile intervals starting at a minimum of 500 feet in advance of the condition for both directions
of travel (undivided roadways only) and at any other points determined by the Engineer.

Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER (DOT No. 16-
79860 at 48” X 48”) signs prior to any resurfacing in an area where shoulder construction will be
performed.

Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD (DOT
No. 116087130 at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30") alternately at 1/2 mile
intervals starting at a minimum of 500 feet in advance of the condition for both directions of
travel (undivided roadways only) and at any other points determined by the Engineer. Install
signs prior to the obliteration of any pavement markings.

Measurement and Payment

No direct payment will be made for Work Zone Signing as such work will be considered
incidental to the various other bid items in the contract.

TIME LIMITATION FOR PAVEMENT MARKINGS AND

MARKERS ON NEWLY RESURFACED AREAS:
12-18-07) RWZ-4

Markings: Two-Lane, Two-Way Facilities

For all two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar
days after they have been obliterated by the resurfacing operation.

Markings: All Facilities
The pavement markings on a specific map are subject to a 180-day observation period that begins
with the satisfactory completion of all pavement markings required on a specific map and shall

meet all requirements as specified in Subarticle 1205-3(H) Observation Period of the Standard
Specifications.
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Any portion of stop bars that are obliterated at intersections of a multilane roadway and all its
approaches shall be replaced by the end of each work day prior to opening the lane to traffic.
Any portion of stop bars that are obliterated at 2-lane 2-way roadway intersections shall be
replaced by the end of 5™ calendar day.

Prior to opening the lane(s) to traffic, all pavement markings that are obliterated by milling
should be replaced as specified in Subarticle 1205-3(D) Time Limitations for Replacement of the
Standard Specifications or as stated herein.

Final pavement marking applications of paint shall be placed in 2 applications of 15 mils wet
each. Each application of paint pavement marking lines will be measured and paid for as the
actual number of linear feet of pavement marking lines that have been satisfactorily placed and
accepted by the Engineer.

Markers: All Facilities

Install permanent pavement markers within 60 calendar days after completing the resurfacing on
each map.

ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS AND MARKERS:
(7-18-06) RWZ-5

Use the following in conjunction with the Standard Specifications:

Standard Pavement Markings Roadway Standard Drawings:
1205.01, 1205.02, 1205.03, 1205.04, 1205.05, 1205.06,
1205.07, 1205.08, 1205.09, 1205.10, 1205.11, 1205.12

Date: 10-24-2007

Page 6 of 6



30

sesenag meee

e

¥0/€0/11 :03ISIA3Y
26/10/20 *31va NOILVY.INIWITAWI

9 H3IGWNN ONIMVHC

VINL ANV dVd

H1I

SAVMAVYOH AVM-OML 3INVI-OML NO
SHIMHVWN HO ONIMHVW LNIWIAVH ONIOVd

(43L1SVY4d HO HAW € HNIT3IAVHL SNOILVYH3LO)

NVAVHVYO NOILVHIdO ONIAOW

n8¥ X .87
dSOL19ZM

(@)(r)e)2)(1)

IT0IHIA 310IH3A (g) 008
(MOOQYHS) NOILO310Y¥d NOILVOITddV
A\ M |

\ / | o « ,

g oo [ D, CION

K SaANIT -A-
(s) 008
e B X8 S 3NOZ MHOM AVMAYOY NIV
dsac-izm Ay dSOL-9
LHOR _(o) e |
4o — w08 X YT /+,008 -/+,008 |
avaHy PEEN] v P2 W_
INIVd : ;
(B (EN2)(1) 43M k INIT -A-
e (e)(2)
. ‘ NOIS ez 31DIHIA NOILYIINddY 3HL 40 LNOHS
INIOd 0L SHONHY-Sen OBIY AVH ON¥ TYNOILYWHOSNT 3HL OL Q3HOYLLY 38 QINOHS NOIS
39yS§IN_TYNOILYWHOANI HYTINIS
HO ',Qv3HV INIVE 13M,_ ', 3NI1 ovY, oY BYX, 8P
340"AVLS INIVd L3M, 3sH AWM e om L- 12 A
)
(p){eX2)(4)
SLSTHOLOW JTOIHIA LSHId mnms+zm mbuu JJ«Mm SYNaA TNOTLI0G szmmm
. A3 *(S310IHIA TYNOILIAOY 3STHL
MO1I8_NMOHS_319IHIA NOILYOITddY 3IHL SV SNDIS ONINHVM JONVAQY
3N JHL IAVA CInoRe 1T TNOTLVEZd0 01 Gaaav ST S13TANA VATV Y (p1) NO TYNOILdO 2HY S,VINL) TVINILVA ONDIHYW INIWIAVA 40 ONIAHG
JLVLITIOVH OL NVAVEYO MHOM NI 03SN 39 QINOHS $3TOIHIA TWNOILIAAY (9)
*LINI1 033dS Q31S0d 3A08Y SITIN (S) 3AI4 ONITIAVHL NIHM NOIS *S3IONVLSIA LHOIS 3AOHAWI OL ‘913 ‘SIAMND
3ZINDOO3H OL ALITIEY LSIHOLOW 3HL NO 03Svd 38 0INOHS 3ZIS NOIS
34955 QNORYIQ 40 BV IOAVADSS. 38 AU SHORa: T2, 2908 Ny Ra LA, WWOTLYIA ONY TYLINOZIHOK HO4 O3LSNNQY 38 OINOHS ONIOVdS NOIS (&)
300K NOILNYD,, *8'F ‘0I4I03dS ALIAILOV 38 QINOHS SNOIS TYNOILVWHOINI (€1) “NDIS 40 Wollod
F(NIH 065308 iy dakl D ) OL GNNOYD JHL WOH4 1004 (1) 3NO 40 WIWININ V GILNNOMW
3NVd MOBHY BNIHSY1A SUINHYIW ONY DNIMHYW LNIWIAVd HO4 SWILI AVd IHL OL 38 ANOHS SNOIS ONINWYM O3ONVAQY GILNNOW ANNOHD (¥)
TVLNIQIONI G3H3AISNOD 38 T1IM SIOIAIQ T0MLNOD OIdAvHL 1TV (24) *HYELHDIT HO/ANY 13NVd MOHHY BNIHSV1d 3HL 40 LHOIS
. . S,LSIHOLON JHL %0018 LON GINOHS ONY ONNONO 3JHL WOHd L00d
Q3A0HddY HIINIONT THL A€ QIAOHddY %
(HdW+08) € 73737 L63L O9E-dHHON 38 SY SLHDIT HIMOL HO/GNY 3NIHOVMW HLIM Q3LVNIWNTII (1)"3N0 40 NNININ ¥ O3LNNOW 38 QINOHS S3TOIHIA NO SNOIS (8)
1SNW VIKL " (10°88LL ‘ON GHVONYLS 38 1SNW V3HV MHOM 3HL 'LHOIN LV G3WHO4H3Id SI MHOM 4I (11) *YIANIONS NOHd TYAOHddY HLIM 03SN 38 NVO NOIS MITIVHS V

AVMOVOH 338) HvE IHOIT ONY
(VINL) HOLVANILLY LOVdNI O3LNNOW
HONHL HLIM 370IH3A NOILO3LOHd

m(m._.:onl_x._.ug a
FTJIHIA NOILVOIddY IE__.
MOT4 0IddvHL 40 NOILOIHIQ

‘03A0HddV LOGON ONV 0SE-dHHON
38 LSNW SNBIS °NODIS 378Y.LHOd V_

AaN3931

‘NOIS ,8+ X ,8b ¥ LIGIHOHd H3IGINOHS NO SNOILVLIWIT 39vdS 41

"QV3LSNI 03SN 38 AVW NOOV3E ONILViOW V lng *BNIL33IHS XI HO ITIA 'ITA 3dAL FONVHO LINIOSIHON

‘034H3438d SI S3TJIHAA 1TV NO Wve LHOIT V 40 3sn (0L) HLIM 8% X .8y 38 1SN SNDIS ONINHVM JONVAQY 11V (2)
'G3WINDIY ST S3T1OIHIA N3IIML3IE NOILYOINNWWOO OIawY (6) (SNOIS dn 9Id 0L ITOHID 3SN 1SNK)
. (SWO) NBIS 3DVSSIW 31EVIONVHO GILNNOW ANNOWD °a
HLBN31 NI S37IW (S) 3AI4 0339X3 LON (SNBIS dn YOId OL 310HIO LSNK)
QINOHS 3NOZ MHOM '3ITIN 3IT0HM 1X3N OL 3DVITIN dN ONNOH (8) SNDIS BNINHYM JONVAQY GILNNOW GNNOED 9
*$033IN SONVLSIQ 1HOIS 3LVAOWOJOV OL GQINIHLBNIT 38 NvO (SWO) NOIS JOVSSIW 37EVIONVHO OQILNNOW NONUL "8
JONVLISIQ “3IT0IH3A NOILDILOHd ANV NOILVOITddY IHL NIIMLIG IIVdS SNBIS QILNNOW NONHL *V
BNIYILNI WOodd SLSIBOLOW LN3AIHd OL 0303AN SY IONVLISIA Lsnrav (L) ISNDIS ONINHYM 3INVAAQY HOS Q3SN 38 AVN SNOILJO ONIMOT104 3HL (1)

S3LON TTVHINIY






