

PROJECT SPECIAL PROVISIONS
Utilities by Others

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Progress Energy
- B. City of Rocky Mount – Water and Sewer
- C. City of Rocky Mount - Gas
- D. Suddenlink Communications
- E. Time Warner Cable
- F. Embarq

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A. Progress Energy - Conflicts should be relocated by availability date.
- B. City of Rocky Mount - Water & Sewer - Conflicts should be relocated by the availability date. The City will make adjustments to water meters, services, fire hydrants, and, manholes during construction
- C. City of Rocky Mount – Gas. Conflicts should be relocated by March 31, 2008.
- D. Suddenlink Communications - All facilities are aerial. Should be relocated with Progress Energy by availability date.
- E. Time Warner Cable - All facilities are aerial. Should be relocated with Progress Energy by availability date.
- F. Embarq - Conflicts should be relocated by availability date.

Utility relocation plans are available for viewing in the Resident Engineer's office.