County: Forsyth Project: B-4112

# PROJECT SPECIAL PROVISIONS Utility

## UTILITIES BY OTHERS:

#### General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) A T & T of North Carolina Telephone
- B) Windstream Communications Telephone
- C) City of Winston-Salem Water and Sanitary Sewer

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

### A) A T & T of North Carolina - Telephone

- 1) A T & T of North Carolina will abandon its underground lines and relocated them to permanent locations as shown on the Utilities by Others Plans by date of availability.
- Contact person for A T & T of North Carolina is Mr. Jim Brooks at 336-788-0150.

# B) Windstream Communications - Telephone

 Windstream Communications will adjust its buried underground line at the existing locations within the project limits as necessary as shown on the Utility by Others Plans

County: Forsyth Project: B-4112

- 2) Contractor to provide Windstream Communications one (1) week notice prior to construction of the drainage pipes and guardrails and allow Windstream Communications two (2) days to complete the adjustment work.
- 3) Contact person for Windstrean Communication is Mr. Chuck Spencer at 336-922-2780.
- C) City of Winston-Salem Water and Sanitary Sewer
  - 1) The City of Winston-Salem will relocate fire hydrant and water service within the project limits as necessary as shown on the Utilities by Others Plans prior to the date of availability.
  - 2) Contractor to provide City of Winston-Salem one week notice after completion of fill placement near station 14+45 and allow them two(2) days to complete relocation of the fire hydrant.
  - 3) Contact person for the City of Winston-Salem is Mr. James Harris at 336-650-7650.