County:RANDOLPH
Project: B-4245 and B-4246
12/21/07
PROJECT SPECIAL PROVISIONS
Utility
UTILITIES BY OTHERS:
General:

The following utility companies have facilities that will be in conflict with the
construction of this project.

A) RANDOLPH EMC-POWER
B) EMBARQ-TELEPHONE

The conflicting facilities of these concerns will be adjusted prior to the date of availability
unless otherwise noted and are therefore listed in these special provisions for the benefit
of the Contractor. All utility work listed herein will be done by the utility owner. All
utilities are shown on the plans from the best available information.

The Contractor’s attention is directed to Article 105.8 of the Standard Specifications.
Utilities Requiring Adjustment:

A) Randolph EMC
They will complete relocation of aerial power line by date of availability.
See Utilities by Others Plans for details.

B) Embarq
They will relocate the telephone line and will complete by date of availability.
See Utilities By others plans for details.





