

PROJECT SPECIAL PROVISIONS
Utility

UTILITIES BY OTHERS

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

A) AT&T (Telephone)

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

A) AT&T (Telephone)

- 1) See Utilities by Others Plans.

NOTE: AT&T will temporarily relocate their telephone facilities and abandon their existing telephone facilities as shown on the plans. After construction has been completed, AT&T will install new buried and aerial telephone as shown on the plans.

NOTE: All other utilities will remain in place and will be adjusted as necessary.