

PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) AT&T – Telephone
- B) Progress Energy – Power Distribution
- C) Time Warner Cable - Cablevision

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A) AT&T - Telephone
 - 1) The underground and aerial service to the south and along this project will be abandoned/removed. This service will be reburied on the south side, along the cut/fill slopes and bored/jacked under Caraway Creek.
 - 2) Contact person for AT&T is Mr. Richard White at 919-573-7018.
- B) Progress Energy - Power Distribution
 - 1) The existing service pole and drop to St. Johns F.W.B. Church will be removed.
 - 2) Service drop will be provided utilizing a new pole and two existing poles, one on either side of S.R. 1918.
 - 3) Contact person for Progress Energy is Mr. Ray Pigott at 919-481-6117.
- C) Time Warner Cable - Cablevision
 - 1) The underground and aerial service to the south and along this project will be abandoned/removed. This service will be reburied on the south side, along the cut/fill slopes and bored/jacked under Caraway Creek.
 - 2) Contact person for cablevision is Mr. Bob Lillis at 919-573-7018.