

PROJECT: 33556.2.2(B-4210)

COUNTY: NASH

PROJECT SPECIAL PROVISIONS
UTILITY

GENERAL:

THE FOLLOWING UTILITY COMPANIES HAVE FACILITIES THAT WILL BE IN CONFLICT WITH THE CONSTRUCTION OF THIS PROJECT:

- A. PROGRESS ENERGY**
- B. EMBARQ**
- C. TIME WARNER**

THE CONFLICTING FACILITIES OF THESE CONCERNS WILL BE ADJUSTED PRIOR TO THE DATE OF AVAILABILITY UNLESS OTHERWISE NOTED AND ARE THEREFORE LISTED IN THESE SPECIAL PROVISIONS FOR THE BENEFIT OF THE CONTRACTOR. ALL UTILITY WORK LISTED HEREIN WILL BE DONE BY THE UTILITY OWNERS. ALL UTILITIES ARE SHOWN ON THE PLANS FROM THE BEST AVAILABLE INFORMATION.

THE CONTRACTOR'S ATTENTION IS DIRECTED TO ARTICLE 105.8 OF THE STANDARD SPECIFICATIONS.

A. PROGRESS ENERGY

- 1. TEMPORARY POWER POLE LINES SHALL BE INSTALLED AND THE EXISTING AERIAL POWER POLE LINE SHALL BE DISMANTLED AND REMOVED BEFORE THE DATE OF AVAILABILITY. AFTER COMPLETION OF THE PROJECT, THE PERMANENT POWER POLE LINE WILL BE INSTALLED IN THE SAME ALIGNMENT AS THE EXISTING AERIAL POWER POLE LINE AND THE TEMPORARY POWER LINES SHALL BE DISMANTLED AND REMOVED. SEE UTILITIES BY OTHERS PLANS FOR DETAILS.**

B. EMBARQ

- 1. ABANDON TELEPHONE FACILITIES FROM 15+25 TO 18+80 LEFT OF -L- LINE. SEE UTILITIES BY OTHERS PLANS FOR DETAILS.**

C. TIME WARNER

- 1. ABANDON TELEVISION FACILITIES FROM 15+25 TO 18+80 LEFT OF -L- LINE. SEE UTILITIES BY OTHERS PLANS FOR DETAILS.**