

STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

C202118

CONTRACT AND
CONTRACT BONDS
FOR CONTRACT NO. C202118

WBS 41927.3.1, 41928.3.1 IMD-095-1(78)33, IMD-095-2(110)59

T.I.P NO. B-5021, B-5022

COUNTY OF ROBESON, CUMBERLAND, HARNETT
THIS IS THE ROADWAY & STRUCTURE CONTRACT
ROUTE NUMBER I 95 LENGTH 0.000 MILES
LOCATION BRIDGES OVER I-95 ON SR-1726, SR-1723, SR-1718, US-301,
SR-1529, SR-1005, SR-1815, SR-1813 AND SR-1709.

CONTRACTOR CAROLINA BRIDGE CO., INC.
ADDRESS P.O. BOX 515
ORANGEBURG, SC 29116

BIDS OPENED JULY 15, 2008
CONTRACT EXECUTION AUG 20 2008

NCDOT/berc

Vendor 3499's Bid Information for Call 020, Letting L080715, 2008-07-15

Carolina Bridge Co., Inc. (3499).

Vendor 2 of 3 Vendors for Call Order 020 (Proposal ID C202118).

County: ROBESON, CUMBERLAND, HARNETT

Address: P.O. Box 515

Orangeburg, SC 29116

Phone Number: 8035361156

Signature Check: This bid has been properly signed by R. Scott Nickel_3499.

Time Bid Received: Tue Jul 15 12:20:01 2008

Bid Checksum: 59046114

Amendment Count: 0

Bidding Errors: No bidding errors.

Bid Total: \$7,398,487.04 ✓

Bond ID: SNC08537198

Bond was Verified: Yes.

Bond Required Percent: 5.00%

Minimum Check Amount: \$369,924.35

Bid Security Maximum: \$

Bond Agency Name:

Agency Execution Date: 7/10/2008 5:45:47 PM

Surety Name: Cincinnati Insurance Company

Surety State of Incorporation:

Bond Company:

Bond Type:

Bond Appr Flag:

Bond Affirm:

Bond was Paid by Check: No.

DBE GOAL SET - 5.0 %
DBE GOAL MET - 5.0 %

LIST OF DBE PARTICIPANTS

VENDOR NUMBER	DBE NAME ADDRESS	WORK CODE TYPE OF WORK	CERT TYPE	AMOUNT
3376	WB REYNOLDS FENCE & GUARDRAIL INC 9320 MACHADO DRIVE , INDIAN TRAIL, NC 28079		Sub	270,930.00
3145	WB WATTS BARRIER WALLS 55 MUSCADINE LANE , MOUNTVILLE, SC 29370		Sub	21,182.70
2549	MB CLARK TRUCKING OF HOPE MILLS, I 4646 SOUTH MAIN STREET , HOPE MILLS, NC 28348		Sub	45,360.00
3765	WB STAY ALERT SAFETY SERVICES INC POST OFFICE BOX 467 , KERNERSVILLE, NC 27285		Sub	33,556.70
			TOTAL:	\$371,029.40 5.01%

Miscellaneous Data Info - Contractor Responses:
=====

NON-COLLUSION AND DEBARMENT CERTIFICATION

Explanation of the prospective bidder that is unable to certify to any of the statements in this certification:

Explanation:
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowledges that they are using the award limits on multiple projects. No

It is the desire of the Bidder to be awarded contracts, the value of which will not exceed a total of NOT ANSWERED for those projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

Contract Number	County
NOT ANSWERED	
NOT ANSWERED	
NOT ANSWERED	
NOT ANSWERED	
NOT ANSWERED	
NOT ANSWERED	

Bid Bond Data Info - Contractor Responses:
=====

BondID: SNC08537198
Surety Registry Agency: surety2000
Verified?: Yes
Surety Agency: Cincinnati Insurance Company

NCDOT/berc

Vendor 3499's Load Output for Call 020, Letting L080715, 2008-07-15

Bond Execution Date: 7/10/2008 5:45:47 PM

Bond Amount: \$369,924.35 (Five Percent of Bid)

State of NC
Dept of Transportation

Date: 06-17-08
Revised:

Contract ID: C202118 Project(s): IMD-095-2(110)59
 Letting Date: 07-15-08 Call Order: 020
 Bidder: 3499 - Carolina Bridge Co., Inc.

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
Section 0001 ROADWAY ITEMS						
0001	0000100000-N MOBILIZATIO N	LUMP	LUMP			350,000.00
0002	0029000000-N REINFORCED BRIDGE APPROACH FILL, STATION ***** (BRIDGE #100)	LUMP	LUMP			25,938.94
0003	0029000000-N REINFORCED BRIDGE APPROACH FILL, STATION ***** (BRIDGE #155)	LUMP	LUMP			22,337.72
0004	0029000000-N REINFORCED BRIDGE APPROACH FILL, STATION ***** (BRIDGE #162)	LUMP	LUMP			20,537.11
0005	0029000000-N REINFORCED BRIDGE APPROACH FILL, STATION ***** (BRIDGE #54)	LUMP	LUMP			30,546.65
0006	0029000000-N REINFORCED BRIDGE APPROACH FILL, STATION ***** (BRIDGE #81)	LUMP	LUMP			25,938.94
0007	0043000000-N GRADING	LUMP	LUMP			426,686.27
0008	0708000000-E 15" BIT COAT CS PIPE CULVERTS, TYPE B 0.064" THICK	LF	1,466.000	48.35000		70,881.10
0009	0806000000-E 15" BIT COAT CS PIPE ELBOWS, TYPE B 0.064" THICK	EA	64.000	254.23000		16,270.72
0010	1220000000-E INCIDENTAL STONE BASE	TON	100.000	37.58000		3,758.00

State of NC
Dept of Transportation

Date: 06-17-08
Revised:

Contract ID: C202118
Letting Date: 07-15-08 Call Order: 020
Bidder: 3499 - Carolina Bridge Co., Inc.

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0011	1308000000-E MILLING ASPHALT PAVEMENT, ***"TO *****" DEPTH (0" TO 2")	2,700.000 SY	10.50000		28,350.00	
0012	1489000000-E ASPHALT CONC BASE COURSE, TYPE B25.0B	4,420.000 TON	62.55000		276,471.00	
0013	1498000000-E ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0B	2,090.000 TON	57.10000		119,339.00	
0014	1519000000-E ASPHALT CONC SURFACE COURSE, TYPE S9.5B	4,290.000 TON	67.00000		287,430.00	
0015	1560000000-E ASPHALT BINDER FOR PLANT MIX, GRADE PG 64-22	546.000 TON	565.00000		308,490.00	
0016	2264000000-E PIPE PLUGS	4.200 CY	847.27000		3,558.53	
0017	2286000000-N MASONRY DRAINAGE STRUCTURES	48.000 EA	1,831.14000		87,894.72	
0018	2367000000-N FRAME WITH TWO GRATES, STD 840.29	4.000 EA	692.67000		2,770.68	
0019	2407000000-N STEEL FRAME WITH TWO GRATES, STD 840.37	44.000 EA	1,523.59000		67,037.96	
0020	2556000000-E SHOULDER BERM GUTTER	1,607.000 LF	43.72000		70,258.04	
0021	2647000000-E 5" MONOLITHIC CONCRETE ISLANDS (SURFACE MOUNTED)	90.000 SY	133.90000		12,051.00	
0022	3030000000-E STEEL BM GUARDRAIL	9,425.000 LF	16.85000		158,811.25	

State of NC
Dept of Transportation

Date: 06-17-08
Revised:

Contract ID: C202118 Project(s): IMD-095-2(110)59
Letting Date: 07-15-08 Call Order: 020
Bidder: 3499 - Carolina Bridge Co., Inc.

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0023	3045000000-E STEEL BM GUARDRAIL, SHOP CURVED	250.000 LF	18.00000		4,500.00	
0024	3150000000-N ADDITIONAL GUARDRAIL POSTS	20.000 EA	38.00000		760.00	
0025	3180000000-N GUARDRAIL ANCHOR UNITS, TYPE ***** (BP)	20.000 EA	1,225.00000		24,500.00	
0026	3195000000-N GUARDRAIL ANCHOR UNITS, TYPE AT-1	4.000 EA	495.00000		1,980.00	
0027	3270000000-N GUARDRAIL ANCHOR UNITS, TYPE 350	28.000 EA	1,895.00000		53,060.00	
0028	3317000000-N GUARDRAIL ANCHOR UNITS, TYPE B-77	4.000 EA	1,300.00000		5,200.00	
0029	3345000000-E REMOVE & RESET EXISTING GUARD-RAIL	2,800.000 LF	4.50000		12,600.00	
0030	3360000000-E REMOVE EXISTING GUARDRAIL	5,037.500 LF	0.50000		2,518.75	
0031	4400000000-E WORK ZONE SIGNS (STATIONARY)	4,314.000 SF	5.55000		23,942.70	
0032	4405000000-E WORK ZONE SIGNS (PORTABLE)	996.000 SF	8.25000		8,217.00	
0033	4410000000-E WORK ZONE SIGNS (BARRICADE MOUNTED)	220.000 SF	6.35000		1,397.00	
0034	4415000000-N FLASHING ARROW PANELS, TYPE C	3.000 EA	3,880.00000		11,640.00	

State of NC
Dept of Transportation

Date: 06-17-08
Revised:

Contract ID: C202118 Project(s): IMD-095-2(110)59
Letting Date: 07-15-08 Call Order: 020
Bidder: 3499 - Carolina Bridge Co., Inc.

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0035	4420000000-N CHANGEABLE MESSAGE SIGN	EA 5.000	17,300.00000		86,500.00	
0036	4430000000-N DRUMS	EA 659.000	33.00000		21,747.00	
0037	4435000000-N CONES	EA 100.000	16.48000		1,648.00	
0038	4445000000-E BARRICADES (TYPE III)	LF 176.000	23.00000		4,048.00	
0039	4450000000-N FLAGGER	HR 520.000	35.00000		18,200.00	
0040	4480000000-N TMIA	EA 2.000	10,050.00000		20,100.00	
0041	4507000000-E WATER FILLED BARRIER	LF 80.000	40.00000		3,200.00	
0042	4508000000-E RESET WATER FILLED BARRIER	LF 320.000	16.00000		5,120.00	
0043	5255000000-N PORTABLE LIGHTING	LUMP	LUMP		39,623.72	
0044	6084000000-E SEEDING & MULCHING	ACR 3.100	2,220.00000		6,882.00	
	Section 0001 Total				2,772,741.80	
Section 0004 STRUCTURE ITEMS						
0045	8161000000-E GROOVING BRIDGE FLOORS	SF 16,571.000	0.40000		6,628.40	

State of NC
Dept of Transportation

Date: 06-17-08
Revised:

Contract ID: C202118 Project(s): IMD-095-2(110)59
Letting Date: 07-15-08 Call Order: 020
Bidder: 3499 - Carolina Bridge Co., Inc.

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0046	8175000000-E CLASS AA CONCRETE (BRIDGE)	CY 296.300	2,147.07000		636,176.84	
0047	8210000000-N BRIDGE APPROACH SLABS, STATION***** (BRIDGE #100)	LUMP	LUMP		36,775.83	
0048	8210000000-N BRIDGE APPROACH SLABS, STATION***** (BRIDGE #155)	LUMP	LUMP		32,198.20	
0049	8210000000-N BRIDGE APPROACH SLABS, STATION***** (BRIDGE #162)	LUMP	LUMP		34,253.99	
0050	8210000000-N BRIDGE APPROACH SLABS, STATION***** (BRIDGE #54)	LUMP	LUMP		37,259.40	
0051	8210000000-N BRIDGE APPROACH SLABS, STATION***** (BRIDGE #81)	LUMP	LUMP		36,445.06	
0052	8217000000-E REINFORCING STEEL (BRIDGE)	LB 40,754.000	3.75000		152,827.50	
0053	8280000000-E APPROX LBS STRUCTURALSTEEL	LUMP	LUMP		245,422.97	
0054	8503000000-E CONCRETE BARRIER RAIL	LF 539.000	77.42000		41,729.38	
0055	8538000000-E CLASS I, SURFACE PREPARATION	SY 1,906.000	12.82000		24,434.92	
0056	8559000000-E CLASS II, SURFACE PREPARATION	SY 142.000	320.51000		45,512.42	

State of NC
Dept of Transportation

Date: 06-17-08
Revised:

Contract ID: C202118 Project(s): IMD-095-2(110)59
Letting Date: 07-15-08 Call Order: 020
Bidder: 3499 - Carolina Bridge Co., Inc.

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0057	8573000000-E LATEX MODIFIED CONC OVERLAY	64.800 CY	897.44000		58,154.11	
0058	8580000000-E PLACING & FINISHING OF LATEX MODIFIED CONC OVERLAY	1,863.000 SY	100.47000		187,175.61	
0059	8657000000-N ELASTOMERIC BEARINGS	LUMP	LUMP		28,842.47	
0060	8678000000-E EPOXY RESIN INJECTION	478.000 LF	108.93000		52,068.54	
0061	8685000000-E EPOXY MORTAR REPAIRS	59.000 SF	205.13000		12,102.67	
0062	8692000000-N EVAZOTE JOINT SEALS	LUMP	LUMP		101,887.31	
0063	8762000000-E 3'-0" X 1'-9" PRESTRESSED CONCCORED SLABS	6,201.740 LF	151.73000		940,990.01	
0064	8860000000-N GENERIC STRUCTURE ITEM BRIDGE JACKING (BRIDGE #100)	LUMP	LUMP		122,293.59	
0065	8860000000-N GENERIC STRUCTURE ITEM BRIDGE JACKING (BRIDGE #155)	LUMP	LUMP		117,688.46	
0066	8860000000-N GENERIC STRUCTURE ITEM BRIDGE JACKING (BRIDGE #54)	LUMP	LUMP		123,444.87	
0067	8860000000-N GENERIC STRUCTURE ITEM BRIDGE JACKING (BRIDGE #81)	LUMP	LUMP		149,739.74	
0068	8860000000-N GENERIC STRUCTURE ITEM PARTIAL REMOVAL OF EXISTING STRUCTURE (BRIDGE #100)	LUMP	LUMP		68,441.49	

State of NC
Dept of Transportation

Date: 06-17-08
Revised:

Contract ID: C202118

Project(s): IMD-095-2(110)59

Letting Date: 07-15-08 Call Order: 020

Bidder: 3499 - Carolina Bridge Co., Inc.

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0069	8860000000-N GENERIC STRUCTURE ITEM PARTIAL REMOVAL OF EXISTING STRUCTURE (BRIDGE #151)	LUMP	LUMP			211,539.37
0070	8860000000-N GENERIC STRUCTURE ITEM PARTIAL REMOVAL OF EXISTING STRUCTURE (BRIDGE #153)	LUMP	LUMP			110,436.15
0071	8860000000-N GENERIC STRUCTURE ITEM PARTIAL REMOVAL OF EXISTING STRUCTURE (BRIDGE #154)	LUMP	LUMP			110,436.15
0072	8860000000-N GENERIC STRUCTURE ITEM PARTIAL REMOVAL OF EXISTING STRUCTURE (BRIDGE #155)	LUMP	LUMP			68,192.00
0073	8860000000-N GENERIC STRUCTURE ITEM PARTIAL REMOVAL OF EXISTING STRUCTURE (BRIDGE #162)	LUMP	LUMP			176,881.03
0074	8860000000-N GENERIC STRUCTURE ITEM PARTIAL REMOVAL OF EXISTING STRUCTURE (BRIDGE #167)	LUMP	LUMP			88,747.82
0075	8860000000-N GENERIC STRUCTURE ITEM PARTIAL REMOVAL OF EXISTING STRUCTURE (BRIDGE #169)	LUMP	LUMP			90,186.92
0076	8860000000-N GENERIC STRUCTURE ITEM PARTIAL REMOVAL OF EXISTING STRUCTURE (BRIDGE #54)	LUMP	LUMP			68,411.49
0077	8860000000-N GENERIC STRUCTURE ITEM PARTIAL REMOVAL OF EXISTING STRUCTURE (BRIDGE #81)	LUMP	LUMP			197,295.65
0078	8867000000-E GENERIC STRUCTURE ITEM CONCRETE BRIDGE RAIL	LF	788.250	267.84000		211,124.88

State of NC
 Dept of Transportation

Date: 06-17-08
 Revised:

Contract ID: C202118 Project(s): IMD-095-2(110)59
 Letting Date: 07-15-08 Call Order: 020
 Bidder: 3499 - Carolina Bridge Co., Inc.

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
	Section 0004 Total				4,625,745.24	
	Bid Total				7,398,487.04	

NON-COLLUSION AND DEBARMENT CERTIFICATION

The bidder certifies that neither he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this bid, and that the bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. In addition, submitting this electronic bid constitutes the bidder's certification of Status under penalty of perjury under the laws of the United States and in accordance with the Debarment Certification on file with the Department.

By submitting this bid, the bidder certifies to the best of his knowledge and belief that he and his principals:

- a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions by any Federal department or agency;
- b. Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records; making false statements; or receiving stolen property;
- c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph b. of this certification; and
- d. Have not within a three-year period preceding this proposal had one or more public transactions (Federal, State or local) terminated for cause or default.

Where the prospective bidder is unable to certify to any of the statements in this certification, the bidder shall submit an explanation in the blanks provided herein. The explanation will not necessarily result in denial of participation in a contract.

Explanation:
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

If the prequalified bidder's status changes, he shall immediately submit a new fully executed non-collusion affidavit and debarment certification with an explanation of the change to the Contract Office prior to submitting the bid.

Failure to furnish a certification or an explanation will be grounds for rejection of a bid

AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowledges that they are using the award limits on multiple projects. No

A bidder who desires to bid on more than one project on which bids are to be opened on the same date, and who also desires to avoid receiving an award of more projects than he is equipped to handle, may bid on any number of projects but may limit the total amount of work awarded to him on selected projects by completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid for which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which will not exceed a total of NOT ANSWERED for those projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

Contract Number	County
NOT ANSWERED	
NOT ANSWERED	
NOT ANSWERED	
NOT ANSWERED	
NOT ANSWERED	
NOT ANSWERED	

It is agreed that if I am (we are) the low Bidder(s) on indicated projects, the total value of which is more than the above stipulated award limits, the Board of Transportation will award me (us) projects from among those indicated that have a total value not to exceed the award limit and will result in the lowest total bids to the Department of Transportation.

Fuel Price Adjustment Opt-Out Clause

Bidders have the option to accept or reject Fuel Price Adjustments in accordance with the requirements of Article 109-8 Fuel Price Adjustments and the provisions in the contract. To indicate the choice, the bidder shall enter an X in one of the blocks below.

The bidder will not be permitted to change the option after the bid is accepted.

Enter X in one box only:

X Yes, the bidder accepts fuel price adjustments for this project in accordance with Article 109-8.

No, the bidder declines fuel price adjustments for this project.

In the event the bidder does not enter an X in either box, the bidder will receive fuel adjustments for the items shown in the contract.

NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION
DBE COMMITMENT ITEMS

DATE: 06-17-08
PAGE: 12

PROPOSAL: C202118
LETTING: L080715 CALL: 020
VENDOR: 3499 Carolina Bridge Co., Inc.

LINE NO.	ITEM NO.	ITEM DESC.	UNIT TYPE	SUBCONTRACTOR QUANTITY	SUBCONTRACTOR UNIT PRICE	EXTENDED AMOUNT
----------	----------	------------	-----------	------------------------	--------------------------	-----------------

DBE SUBCONTRACTOR: 3376 REYNOLDS FENCE & GUARDRAIL INC
Will Use Quote: Yes

0001	0000100000-N	MOBILIZATION LS		1.000	7000.00000	7000.00
0022	3030000000-E	STL BM GUARD LF		9425.000	16.85000	158811.25
0023	3045000000-E	SBGR SHOP CU LF		250.000	18.00000	4500.00
0024	3150000000-N	ADDIT GUARDR EA		20.000	38.00000	760.00
0026	3195000000-N	GR ANCHOR TY EA		4.000	495.00000	1980.00
0027	3270000000-N	GR ANCHOR TY EA		28.000	1895.00000	53060.00
0025	3180000000-N	GR ANCHOR TY EA		20.000	1225.00000	24500.00
0028	3317000000-N	GR ANCHOR TY EA		4.000	1300.00000	5200.00
0030	3360000000-E	REMOVE EXIST LF		5037.500	0.50000	2518.75
0029	3345000000-E	REMOVE & RES LF		2800.000	4.50000	12600.00

DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 270,930.00
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor) 270,930.00 ✓

DBE SUBCONTRACTOR: 3145 WATTS BARRIER WALLS
Will Use Quote: Yes

0054	8503000000-E	CONCRETE BAR LF		539.000	39.30000	21182.70
------	--------------	-----------------	--	---------	----------	----------

DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 21,182.70
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor) 21,182.70 ✓

DBE SUBCONTRACTOR: 2549 CLARK TRUCKING OF HOPE MILLS, INC.
Will Use Quote: Yes

0012	1489000000-E	ASP CONC BAS TON		4420.000	4.20000	18564.00
0013	1498000000-E	ASP CONC INT TON		2090.000	4.20000	8778.00
0014	1519000000-E	ASP CONC SUR TON		4290.000	4.20000	18018.00

DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 45,360.00
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor) 45,360.00 ✓

DBE SUBCONTRACTOR: 3765 STAY ALERT SAFETY SERVICES INC
Will Use Quote: Yes

0031	4400000000-E	WORK ZONE SI SF		4314.000	5.55000	23942.70
0032	4405000000-E	WORK ZONE SI SF		996.000	8.25000	8217.00
0033	4410000000-E	WORK ZONE SI SF		220.000	6.35000	1397.00

DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 33,556.70
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor) 33,556.70 ✓

TOTAL DBE COMMITMENT FOR VENDOR:

Entered: 5.01% or 371029.40 ✓
Required: 5.00% or 369924.35
<GOAL MET>

Contract Item Sheets For C202118

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
ROADWAY ITEMS						
0001	0000100000-N	800	MOBILIZATION	Lump Sum LS	350,000.00	350,000.00
0002	0029000000-N	SP	REINFORCED BRIDGE APPROACH FILL, STATION ***** (BRIDGE #100)	Lump Sum LS	25,938.94	25,938.94
0003	0029000000-N	SP	REINFORCED BRIDGE APPROACH FILL, STATION ***** (BRIDGE #155)	Lump Sum LS	22,337.72	22,337.72
0004	0029000000-N	SP	REINFORCED BRIDGE APPROACH FILL, STATION ***** (BRIDGE #162)	Lump Sum LS	20,537.11	20,537.11
0005	0029000000-N	SP	REINFORCED BRIDGE APPROACH FILL, STATION ***** (BRIDGE #54)	Lump Sum LS	30,546.65	30,546.65
0006	0029000000-N	SP	REINFORCED BRIDGE APPROACH FILL, STATION ***** (BRIDGE #81)	Lump Sum LS	25,938.94	25,938.94
0007	0043000000-N	226	GRADING	Lump Sum LS	426,686.27	426,686.27
0008	0708000000-E	310	15" BIT COAT CS PIPE CULVERTS, TYPE B 0.064" THICK	1,466 LF	48.35	70,881.10
0009	0806000000-E	310	15" BIT COAT CS PIPE ELBOWS, TYPE B 0.064" THICK	64 EA	254.23	16,270.72
0010	1220000000-E	545	INCIDENTAL STONE BASE	100 TON	37.58	3,758.00
0011	1308000000-E	607	MILLING ASPHALT PAVEMENT, **** TO ***** DEPTH (0" TO 2")	2,700 SY	10.50	28,350.00
0012	1489000000-E	610	ASPHALT CONC BASE COURSE, TYPE B25.0B	4,420 TON	62.55	276,471.00
0013	1498000000-E	610	ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0B	2,090 TON	57.10	119,339.00
0014	1519000000-E	610	ASPHALT CONC SURFACE COURSE, TYPE S9.5B	4,290 TON	67.00	287,430.00
0015	1560000000-E	620	ASPHALT BINDER FOR PLANT MIX, GRADE PG 64-22	546 TON	565.00	308,490.00
0016	2264000000-E	840	PIPE PLUGS	4.2 CY	847.27	3,558.53

Contract Item Sheets For C202118

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0017	2286000000-N	840	MASONRY DRAINAGE STRUCTURES	48 EA	1,831.14	87,894.72
0018	2367000000-N	840	FRAME WITH TWO GRATES, STD 840.29	4 EA	692.67	2,770.68
0019	2407000000-N	840	STEEL FRAME WITH TWO GRATES, STD 840.37	44 EA	1,523.59	67,037.96
0020	2556000000-E	846	SHOULDER BERM GUTTER	1,607 LF	43.72	70,258.04
0021	2647000000-E	852	5" MONOLITHIC CONCRETE ISLANDS (SURFACE MOUNTED)	90 SY	133.90	12,051.00
0022	3030000000-E	862	STEEL BM GUARDRAIL	9,425 LF	16.85	158,811.25
0023	3045000000-E	862	STEEL BM GUARDRAIL, SHOP CURVED	250 LF	18.00	4,500.00
0024	3150000000-N	862	ADDITIONAL GUARDRAIL POSTS	20 EA	38.00	760.00
0025	3180000000-N	862	GUARDRAIL ANCHOR UNITS, TYPE ***** (BP)	20 EA	1,225.00	24,500.00
0026	3195000000-N	862	GUARDRAIL ANCHOR UNITS, TYPE AT-1	4 EA	495.00	1,980.00
0027	3270000000-N	SP	GUARDRAIL ANCHOR UNITS, TYPE 350	28 EA	1,895.00	53,060.00
0028	3317000000-N	862	GUARDRAIL ANCHOR UNITS, TYPE B-77	4 EA	1,300.00	5,200.00
0029	3345000000-E	864	REMOVE & RESET EXISTING GUARD- RAIL	2,800 LF	4.50	12,600.00
0030	3360000000-E	863	REMOVE EXISTING GUARDRAIL	5,037.5 LF	0.50	2,518.75
0031	4400000000-E	1110	WORK ZONE SIGNS (STATIONARY)	4,314 SF	5.55	23,942.70
0032	4405000000-E	1110	WORK ZONE SIGNS (PORTABLE)	996 SF	8.25	8,217.00
0033	4410000000-E	1110	WORK ZONE SIGNS (BARRICADE MOUNTED)	220 SF	6.35	1,397.00
0034	4415000000-N	1115	FLASHING ARROW PANELS, TYPE C	3 EA	3,880.00	11,640.00

Contract Item Sheets For C202118

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0035	4420000000-N	1120	CHANGEABLE MESSAGE SIGN	5 EA	17,300.00	86,500.00
0036	4430000000-N	1130	DRUMS	659 EA	33.00	21,747.00
0037	4435000000-N	1135	CONES	100 EA	16.48	1,648.00
0038	4445000000-E	1145	BARRICADES (TYPE III)	176 LF	23.00	4,048.00
0039	4450000000-N	1150	FLAGGER	520 HR	35.00	18,200.00
0040	4480000000-N	1165	TMIA	2 EA	10,050.00	20,100.00
0041	4507000000-E	SP	WATER FILLED BARRIER	80 LF	40.00	3,200.00
0042	4508000000-E	SP	RESET WATER FILLED BARRIER	320 LF	16.00	5,120.00
0043	5255000000-N	1413	PORTABLE LIGHTING	Lump Sum LS	39,623.72	39,623.72
0044	6084000000-E	1660	SEEDING & MULCHING	3.1 ACR	2,220.00	6,882.00

Contract Item Sheets For C202118

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0045	8161000000-E	420	GROOVING BRIDGE FLOORS	16,571 SF	0.40	6,628.40
0046	8175000000-E	420	CLASS AA CONCRETE (BRIDGE)	296.3 CY	2,147.07	636,176.84
0047	8210000000-N	422	BRIDGE APPROACH SLABS, STATION ***** (BRIDGE #100)	Lump Sum LS	36,775.83	36,775.83
0048	8210000000-N	422	BRIDGE APPROACH SLABS, STATION ***** (BRIDGE #155)	Lump Sum LS	32,198.20	32,198.20
0049	8210000000-N	422	BRIDGE APPROACH SLABS, STATION ***** (BRIDGE #162)	Lump Sum LS	34,253.99	34,253.99
0050	8210000000-N	422	BRIDGE APPROACH SLABS, STATION ***** (BRIDGE #54)	Lump Sum LS	37,259.40	37,259.40
0051	8210000000-N	422	BRIDGE APPROACH SLABS, STATION ***** (BRIDGE #81)	Lump Sum LS	36,445.06	36,445.06
0052	8217000000-E	425	REINFORCING STEEL (BRIDGE)	40,754 LB	3.75	152,827.50
0053	8280000000-E	440	APPROX LBS STRUCTURAL STEEL	38,904 LS	245,422.97	245,422.97
0054	8503000000-E	460	CONCRETE BARRIER RAIL	539 LF	77.42	41,729.38
0055	8538000000-E	SP	CLASS I, SURFACE PREPARATION	1,906 SY	12.82	24,434.92
0056	8559000000-E	SP	CLASS II, SURFACE PREPARATION	142 SY	320.51	45,512.42
0057	8573000000-E	SP	LATEX MODIFIED CONC OVERLAY	64.8 CY	897.44	58,154.11
0058	8580000000-E	SP	PLACING & FINISHING OF LATEX MODIFIED CONC OVERLAY	1,863 SY	100.47	187,175.61
0059	8657000000-N	430	ELASTOMERIC BEARINGS	Lump Sum LS	28,842.47	28,842.47
0060	8678000000-E	SP	EPOXY RESIN INJECTION	478 LF	108.93	52,068.54
0061	8685000000-E	SP	EPOXY MORTAR REPAIRS	59 SF	205.13	12,102.67
0062	8692000000-N	SP	EVAZOTE JOINT SEALS	Lump Sum LS	101,887.31	101,887.31

Contract Item Sheets For C202118

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0063	8762000000-E	430	3'-0" X 1'-9" PRESTRESSED CONC CORED SLABS	6,201.74 LF	151.73	940,990.01
0064	8860000000-N	SP	GENERIC STRUCTURE ITEM BRIDGE JACKING (BRIDGE #100)	Lump Sum LS	122,293.59	122,293.59
0065	8860000000-N	SP	GENERIC STRUCTURE ITEM BRIDGE JACKING (BRIDGE #155)	Lump Sum LS	117,688.46	117,688.46
0066	8860000000-N	SP	GENERIC STRUCTURE ITEM BRIDGE JACKING (BRIDGE #54)	Lump Sum LS	123,444.87	123,444.87
0067	8860000000-N	SP	GENERIC STRUCTURE ITEM BRIDGE JACKING (BRIDGE #81)	Lump Sum LS	149,739.74	149,739.74
0068	8860000000-N	SP	GENERIC STRUCTURE ITEM PARTIAL REMOVAL OF EXISTING ST RUCTURE (BRIDGE #100)	Lump Sum LS	68,441.49	68,441.49
0069	8860000000-N	SP	GENERIC STRUCTURE ITEM PARTIAL REMOVAL OF EXISTING ST RUCTURE (BRIDGE #151)	Lump Sum LS	211,539.37	211,539.37
0070	8860000000-N	SP	GENERIC STRUCTURE ITEM PARTIAL REMOVAL OF EXISTING ST RUCTURE (BRIDGE #153)	Lump Sum LS	110,436.15	110,436.15
0071	8860000000-N	SP	GENERIC STRUCTURE ITEM PARTIAL REMOVAL OF EXISTING ST RUCTURE (BRIDGE #154)	Lump Sum LS	110,436.15	110,436.15
0072	8860000000-N	SP	GENERIC STRUCTURE ITEM PARTIAL REMOVAL OF EXISTING ST RUCTURE (BRIDGE #155)	Lump Sum LS	68,192.00	68,192.00
0073	8860000000-N	SP	GENERIC STRUCTURE ITEM PARTIAL REMOVAL OF EXISTING ST RUCTURE (BRIDGE #162)	Lump Sum LS	176,881.03	176,881.03
0074	8860000000-N	SP	GENERIC STRUCTURE ITEM PARTIAL REMOVAL OF EXISTING ST RUCTURE (BRIDGE #167)	Lump Sum LS	88,747.82	88,747.82

Contract Item Sheets For C202118

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0075	8860000000-N	SP	GENERIC STRUCTURE ITEM PARTIAL REMOVAL OF EXISTING ST RUCTURE (BRIDGE #169)	Lump Sum LS	90,186.92	90,186.92
0076	8860000000-N	SP	GENERIC STRUCTURE ITEM PARTIAL REMOVAL OF EXISTING ST RUCTURE (BRIDGE #54)	Lump Sum LS	68,411.49	68,411.49
0077	8860000000-N	SP	GENERIC STRUCTURE ITEM PARTIAL REMOVAL OF EXISTING ST RUCTURE (BRIDGE #81)	Lump Sum LS	197,295.65	197,295.65
0078	8867000000-E	SP	GENERIC STRUCTURE ITEM CONCRETE BRIDGE RAIL	788.25 LF	267.84	211,124.88

TOTAL AMOUNT OF BID FOR ENTIRE PROJECT

\$7,398,487.04 ✓

Contract Number C202118
County Robeson, Cumberland, Harnett

Rev 7-20-08

**EXECUTION OF CONTRACT
NON-COLLUSION AFFIDAVIT AND DEBARMENT CERTIFICATION
CORPORATION**

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this Contract, and that the Contractor intends to do the work with his own bonafide employees or subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion affidavit and Debarment Certification, the Contractor is certifying his status under penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable.

SIGNATURE OF CONTRACTOR

Carolina Bridge Co., Inc.

Full name of Corporation

P.O. Box 515, Orangeburg, S.C. 29116

Address as Prequalified

Attest Melissa Wimberly
~~Secretary~~/Assistant Secretary
Select appropriate title

Melissa Wimberly

Print or type Signer's name

By R. Scott Nickel
President/~~Vice President~~/Assistant Vice President
Select appropriate title

R. Scott Nickel

Print or type Signer's name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED

NOTARY SEAL

Subscribed and sworn to before me this the

14 day of August 2008
Rebecca S. Ziegler
Signature of Notary Public

of Orangeburg County

State of SC

My Commission Expires: 5/11/2015

DEBARMENT CERTIFICATION OF CONTRACTOR

Conditions for certification:

1. The Contractor shall provide immediate written notice to the Department if at any time the Contractor learns that his certification was erroneous when he submitted his debarment certification or explanation that is on file with the Department, or has become erroneous because of changed circumstances.
2. The terms *covered transaction, debarred, suspended, ineligible, lower tier covered transaction, participant, person, primary covered transaction, principal, proposal, and voluntarily excluded*, as used in this provision, have the meanings set out in the Definitions and Coverage sections of the rules implementing Executive Order 12549. A copy of the Federal Rules requiring this certification and detailing the definitions and coverages may be obtained from the Contract Officer of the Department.
3. The Contractor agrees by submitting this form, that he will not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized by the Department.
4. For Federal Aid projects, the Contractor further agrees that by submitting this form he will include the Federal-Aid Provision titled *Required Contract Provisions Federal-Aid Construction Contract (Form FHWA PR 1273)* provided by the Department, without subsequent modification, in all lower tier covered transactions.
5. The Contractor may rely upon a certification of a participant in a lower tier covered transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless he knows that the certification is erroneous. The Contractor may decide the method and frequency by which he will determine the eligibility of his subcontractors.
6. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the certification required by this provision. The knowledge and information of a participant is not required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.
7. Except as authorized in paragraph 3 herein, the Department may terminate any contract if the Contractor knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies available by the Federal Government.

DEBARMENT CERTIFICATION

The Contractor certifies to the best of his knowledge and belief, that he and his principals:

- a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions by any Federal department or agency;
- b. Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records; making false statements; or receiving stolen property;
- c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph b. of this certification; and
- d. Have not within a three-year period preceding this proposal had one or more public transactions (Federal, State or local) terminated for cause or default.
- e. If status changes, will submit a revised Debarment Certification immediately.

If the Contractor cannot certify that he is not debarred, he shall provide an explanation with this submittal. An explanation will not necessarily result in denial of participation in a contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the Contractor's bid being considered non-responsive.

Check here if an explanation is attached to this certification.


Contract No C202118

County (ies): Robeson, Harnett, Cumberland

ACCEPTED BY THE
DEPARTMENT OF TRANSPORTATION



Contract Officer



Date

Execution of Contract and Bonds
Approved as to Form:



Attorney General

Contract No. C202118
County Robeson, Cumberland, Harnett

CONTRACT PAYMENT BOND

Date of Payment Bond Execution August 7, 2008

Name of Principal Contractor Carolina Bridge Co., Inc.

Name of Surety: The Cincinnati Insurance Company

Name of Contracting Body: **North Carolina Department of Transportation**
Raleigh, North Carolina

Amount of Bond: ****\$7,398,487.04****

Contract ID No.: C202118

County Name: Robeson, Cumberland, Harnett

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter, PRINCIPAL) and SURETY above named, are held and firmly bound unto the above named Contracting Body, hereinafter called the Contracting Body, in the penal sum of the amount stated above for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a certain contract with the Contracting Body, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall promptly make payment to all persons supplying labor and material in the prosecution of the work provided for in said contract, and any and all duly authorized modifications of said contract that may hereafter be made, notice of which modifications to the surety being hereby waived, then this obligation to be void; otherwise to remain in full force and virtue.

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several seals on the date indicated above, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

Contract No. C202118
County Robeson, Cumberland, Harnett


(Rev 7-10-08)


CONTRACT PAYMENT BOND

Affix Seal of Surety Company

The Cincinnati Insurance Company
Print or type Surety Company Name

By Daniel A. Conti
Print, stamp or type name of Attorney-in-Fact


Signature of Attorney-in-Fact


Signature of Witness

Debbie Quattlebaum
Print or type Witness's name

PO Box 26989, Greenville, SC 29616
Address of Attorney-in-Fact

Contract No.
County

C202118
Robeson, Cumberland, Harnett

(Rev 7-10-08)

CONTRACT PAYMENT BOND

CORPORATION

SIGNATURE OF CONTRACTOR (Principal)

Carolina Bridge Co., Inc.

Full name of Corporation

PO Box 515, Orangeburg, SC 29116

Address as prequalified

By




Signature of ~~President, Vice President, Assistant Vice President~~
Select appropriate title

R. Scott Nickel

Print or type Signer's name

Affix Corporate Seal

Attest



Signature of ~~Secretary, Assistant Secretary~~
Select appropriate title

Melissa Wimberly

Print or type Signer's name

THE CINCINNATI INSURANCE COMPANY

Fairfield, Ohio

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That THE CINCINNATI INSURANCE COMPANY, a corporation organized under the laws of the State of Ohio, and having its principal office in the City of Fairfield, Ohio, does hereby constitute and appoint

Jasper D. Puckett; Martha S. Garrison; Daniel A. Conti and/or Karen M. Cooper

of Greenville, South Carolina its true and lawful Attorney(s)-in-Fact to sign, execute, seal and deliver on its behalf as Surety, and as its act and deed, any and all bonds, policies, undertakings, or other like instruments, as follows: Any such obligations in the United States, up to Twenty Five Million and No/100 Dollars (\$25,000,000.00).

This appointment is made under and by authority of the following resolution passed by the Board of Directors of said Company at a meeting held in the principal office of the Company, a quorum being present and voting, on the 6th day of December, 1958, which resolution is still in effect:

"RESOLVED, that the President or any Vice President be hereby authorized, and empowered to appoint Attorneys-in-Fact of the Company to execute any and all bonds, policies, undertakings, or other like instruments on behalf of the Corporation, and may authorize any officer or any such Attorney-in-Fact to affix the corporate seal; and may with or without cause modify or revoke any such appointment or authority. Any such writings so executed by such Attorneys-in-Fact shall be binding upon the Company as if they had been duly executed and acknowledged by the regularly elected officers of the Company."

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company at a meeting duly called and held on the 7th day of December, 1973.

"RESOLVED, that the signature of the President or a Vice President and the seal of the Company may be affixed by facsimile on any power of attorney granted, and the signature of the Secretary or Assistant Secretary and the seal of the Company may be affixed by facsimile to any certificate of any such power and any such power of certificate bearing such facsimile signature and seal shall be valid and binding on the Company. Any such power so executed and sealed and certified by certificate so executed and sealed shall, with respect to any bond or undertaking to which it is attached, continue to be valid and binding on the Company."

IN WITNESS WHEREOF, THE CINCINNATI INSURANCE COMPANY has caused these presents to be sealed with its corporate seal, duly attested by its Senior Vice President this 1st day of March, 2002.




THE CINCINNATI INSURANCE COMPANY

Signature of Daniel T. McCarley, Senior Vice President

STATE OF OHIO) ss:
COUNTY OF BUTLER)

On this 1st day of March, 2002, before me came the above-named Senior Vice President of THE CINCINNATI INSURANCE COMPANY, to me personally known to be the officer described herein, and acknowledged that the seal affixed to the preceding instrument is the corporate seal of said Company and the corporate seal and the signature of the officer were duly affixed and subscribed to said instrument by the authority and direction of said corporation.



Signature of Mark J. Huller, Attorney at Law, Notary Public - State of Ohio

I, the undersigned Secretary or Assistant Secretary of THE CINCINNATI INSURANCE COMPANY, hereby certify that the above is a true and correct copy of the Original Power of Attorney issued by said Company, and do hereby further certify that the said Power of Attorney is still in full force and effect.

GIVEN under my hand and seal of said Company at Fairfield, Ohio, this 7th day of August, 2008.



Signature of Carl O'Quinn, Secretary

Bond # 8888409

Contract No. C202118
County Robeson, Cumberland, Harnett

(Rev 7-10-08)

CONTRACT PERFORMANCE BOND

Date of Performance Bond Execution: August 7, 2008

Name of Principal Contractor: Carolina Bridge Co., Inc., PO Box 515, Orangeburg, SC 29116

Name of Surety: The Cincinnati Insurance Company

Name of Contracting Body: **North Carolina Department of Transportation**
Raleigh, North Carolina

Amount of Bond: **\$7,398,487.04**

Contract ID No.: C202118

County Name: Robeson, Cumberland, Harnett

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter, PRINCIPAL) and SURETY above named, are held and firmly bound unto the above named Contracting Body, hereinafter called the Contracting Body, in the penal sum of the amount stated above for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a certain contract with the Contracting Body, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall well and truly perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of said contract during the original term of said contract and any extensions thereof that may be granted by the Contracting Body, with or without notice to the Surety, and during the life of any guaranty required under the contract, and shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of any and all duly authorized modifications of said contract that may hereafter be made, notice of which modifications to the surety being hereby waived, then this obligation to be void; otherwise to remain in full force and virtue.

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several seals on the date indicated above, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

Contract No.
County

C202118

Robeson, Cumberland, Harnett

(Rev 7-10-08)

CONTRACT PERFORMANCE BOND


Affix Seal of Surety Company

The Cincinnati Insurance Company


Print or type Surety Company Name

By Daniel A. Conti

Print, stamp or type name of Attorney-in-Fact



Signature of Attorney-in-Fact



Signature of Witness

Debbie Quattlebaum

Print or type Witness's name

PO Box 26989, Greenville, SC 29616

Address of Attorney-in-Fact

Contract No. C202118
County Robeson, Cumberland, Harnett

(Rev 7-10-08)

CONTRACT PERFORMANCE BOND

CORPORATION


SIGNATURE OF CONTRACTOR (Principal)

Carolina Bridge Co., Inc.

Full name of Corporation

PO Box 515, Orangeburg, SC 29116


Address as prequalified

By 
Signature of ~~President, Vice President, Assistant Vice President~~
Select appropriate title

R. Scott Nickel

Print or type Signer's name

Affix Corporate Seal

Attest 
Signature of ~~Secretary~~, Assistant Secretary
Select appropriate title

Melissa Wimberly

Print or type Signer's name

THE CINCINNATI INSURANCE COMPANY

Fairfield, Ohio

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That THE CINCINNATI INSURANCE COMPANY, a corporation organized under the laws of the State of Ohio, and having its principal office in the City of Fairfield, Ohio, does hereby constitute and appoint

Jasper D. Puckett; Martha S. Garrison; Daniel A. Conti and/or Karen M. Cooper

of Greenville, South Carolina

its true and lawful Attorney(s)-in-Fact to sign, execute, seal and deliver on its behalf as Surety, and as its act and deed, any and all bonds, policies, undertakings, or other like instruments, as follows:

Any such obligations in the United States, up to Twenty Five Million and No/100 Dollars (\$25,000,000.00).

This appointment is made under and by authority of the following resolution passed by the Board of Directors of said Company at a meeting held in the principal office of the Company, a quorum being present and voting, on the 6th day of December, 1958, which resolution is still in effect:

"RESOLVED, that the President or any Vice President be hereby authorized, and empowered to appoint Attorneys-in-Fact of the Company to execute any and all bonds, policies, undertakings, or other like instruments on behalf of the Corporation, and may authorize any officer or any such Attorney-in-Fact to affix the corporate seal; and may with or without cause modify or revoke any such appointment or authority. Any such writings so executed by such Attorneys-in-Fact shall be binding upon the Company as if they had been duly executed and acknowledged by the regularly elected officers of the Company."

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company at a meeting duly called and held on the 7th day of December, 1973.

"RESOLVED, that the signature of the President or a Vice President and the seal of the Company may be affixed by facsimile on any power of attorney granted, and the signature of the Secretary or Assistant Secretary and the seal of the Company may be affixed by facsimile to any certificate of any such power and any such power of certificate bearing such facsimile signature and seal shall be valid and binding on the Company. Any such power so executed and sealed and certified by certificate so executed and sealed shall, with respect to any bond or undertaking to which it is attached, continue to be valid and binding on the Company."

IN WITNESS WHEREOF, THE CINCINNATI INSURANCE COMPANY has caused these presents to be sealed with its corporate seal, duly attested by its Senior Vice President this 1st day of March, 2002.




THE CINCINNATI INSURANCE COMPANY

Daniel T. McHardy
Senior Vice President

STATE OF OHIO) ss:
COUNTY OF BUTLER)

On this 1st day of March, 2002, before me came the above-named Senior Vice President of THE CINCINNATI INSURANCE COMPANY, to me personally known to be the officer described herein, and acknowledged that the seal affixed to the preceding instrument is the corporate seal of said Company and the corporate seal and the signature of the officer were duly affixed and subscribed to said instrument by the authority and direction of said corporation.



Mark J. Huller
MARK J. HULLER, Attorney at Law
NOTARY PUBLIC - STATE OF OHIO
My commission has no expiration date. Section 147.03 O.R.C.

I, the undersigned Secretary or Assistant Secretary of THE CINCINNATI INSURANCE COMPANY, hereby certify that the above is a true and correct copy of the Original Power of Attorney issued by said Company, and do hereby further certify that the said Power of Attorney is still in full force and effect.

GIVEN under my hand and seal of said Company at Fairfield, Ohio, this 7th day of August, 2008.



Carl Oack
Secretary

