PROJECT: B-4008 COUNTY: Alleghany

# PROJECT SPECIAL PROVISIONS Utility

# **UTILITIES BY OTHERS:**

#### General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Blue Ridge EMC
- B. Skyline

The conflicting facilities will be adjusted prior to the date of availability except where noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

**Utilities Requiring Adjustment:** 

## A. Blue Ridge EMC

1. See "Utilities by Others Plans" for utility conflicts.

The contact person is Robert Kent at (828) 758-2383

## B. Skyline

1. See "Utilities by Others Plans" for utility conflicts.

After the right of way is cleared in the vicinity of the proposed telephone poles they will need two weeks notice and two weeks to complete the work.

The contact person is Eric Holt at (336) 982-3800 ext. 6591