County: Bladen
Project: W-5002

PROJECT SPECIAL PROVISION
Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the
construction of this project.

A) Four County — Power Distribution
B) Star — Telephone
O Time Warner Cable — Cable vision

The conflicting facilities of these concerns will be adjusted after the date of availability,
and are listed therefore in these special provisions for the benefit of the Contractor. All
utility work listed herein will be done by the utility owner. All existing utilities are shown
on the plans from the available information.

The Contractor’s attention is directed to Article 105-8 of the Standard Specifications.

The contractor shall coordinate with the utility owner working within or adjacent to the
limits of this project to the extent that the work can be carried out to the best advantage of
all concerned.

Utilities Requiring Adjustment:

A) Four County — Power Distribution
1) Four County will install, adjust or remove its facilities at existing
locations within the project limits as necessary. These relocations will
be completed by January 15, 2009.

-Y1- STA. 19+35.00 21’ RT. (Power Pole and Aerial Cable)
-Y1- STA. 17+60.00 11’ RT. (Power Pole and Aerial Cable)
-Y4- STA. 14+13.00 4’ LT. (Power Pole and Aerial Cable) -
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B) Star — Telephone
1) Star will install, adjust or abandon its facilities at existing locations
within the project limits as necessary. These relocations will be
completed by January 15, 2009.

-Y1- STA. 17+54.00 26° RT. (Under Ground Cable)
-Y4- STA. 15+00.00 TO 16+50.00 20’ RT. (Under Ground Cable)
-Y6- STA. 10+00.00 TO 13+50.00 20’ RT. (Under Ground Cable)
-Y6- STA. 11+05.00 26’ RT. (Telephone Pedestals)

C) Time Warner Cable — Cablevision
1) Time Warner Cable will adjust, install or abandon its facilities at
existing locations within the project limits as necessary. These
relocations will be completed by February 6, 2009.

-Y4- STA. 14+13.00 4’ LT. (Aerial Cable on Power Poles)





