

Project: R-3622AA
County: Cherokee

Project Special Provisions
Utilities By Others

The following utility companies have facilities in conflict with the construction of the project:

- A. Blue Ridge Electric Membership Coop.

The conflicting facilities will not be adjusted prior to the date of availability of the highway project. All utility work will be performed by the utility owners.

Attention is directed to article 105.8 of the Standard Specifications.

After completion of crane work and the bridge superstructure, the Contractor shall allow BREMC one month to remove the existing power pole left of station 51+70 and install a new pole further left along with connecting aerial power lines crossing over the proposed structure.