

PROJECT SPECIAL PROVISIONS

Utilities by Others

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Duke Energy – Electric
- B. Windstream - Telephone

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. Duke Energy – Electric

1. Duke Energy shall install their temporary facilities prior to date of availability. Duke Energy shall install the permanent facilities and remove their temporary facilities after bridge project completion. See Utilities by Others plans for details.

B. Windstream – Telephone

1. Windstream shall install their temporary facilities attached to temporary power utility poles prior to date of availability. Windstream shall install the permanent facilities attached to permanent power utility poles and remove their temporary facilities after bridge project completion. See Utilities by Others plans for details.